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I.  Introduction 

This attachment presents detailed budget  information and supporting documentation  for  the 
Proposal  for  the  Greater  Los  Angeles  County  Region  (Region).  The  Proposal  for  the  Region 
offers a tremendous investment value to the State for a number of reasons including: 

The Proposal provides over 70 percent of  funding  from non‐State sources, demonstrating 
that  this set of projects has  the strong commitment of  local agencies as well as other 
outside grant providers. 

90 percent of the planning, design, and engineering costs either have been or will be borne 
by  the  agencies  implementing  the  projects,  again  demonstrating  the  strong 
commitment of the local agencies. 

92  percent  of  the  grant  funding  request  will  be  used  directly  for  construction  or 
construction‐related activities. The State will realize the benefits of this Proposal quickly, 
avoiding delays from any further planning and engineering studies. 

Less than one percent of grant funds requested are for project administration costs. 

Table 4.1 provides a budget summary for the entire Proposal by budget category while Table 4‐
2 provides a breakdown of budget totals for each project by budget category. Detailed budget 
tables and supporting documentation for each project are provided below. As noted above, the 
requested grants funds would primarily be used for construction, as planning and engineering 
studies are mostly complete for the projects and detailed design ranges from 30 to 100 percent 
complete. Thus, the cost estimates  included  in the budgets for each project reflect the results 
of already completed planning and engineering studies and the partial completion of detailed 
design documents. Based on review of the budgets, all costs are reasonable.  

The cost breakdown for each budget is provided for each of the budget categories included in 
the  sample  budget  provided  in  Exhibit  B  of  the  Proposition  84  IRWM  Proposal  Solicitation 
Package  and  are  consistent  with  the  categories  included  in  the  Work  Plan  (provided  in 
Attachment 3) and Schedule (provided in Attachment 5).  
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Table 4.1: Proposed Budget, GLAC IRWM Implementation Grant 

Budget Category 

Non‐State 
Share (Funding 

Match) 
Requested 

Grant Funding 

Other State 
Funds Being 

Used  Total 
% Funding 
Match 

(a)  Direct Project Administration Costs  $2,199,572  $78,468  $30,657  $2,308,697  95% 

(b)  Land Purchase/Easement  $65,862  $0  $0  $65,862  100% 

(c) 
Planning/Design/Engineering/ 
Environmental Documentation 

$10,829,096  $940,566  $227,660  $11,997,322  90% 

(d)  Construction/Implementation  $64,899,296  $29,432,180  $930,934  $95,262,264  68% 

(e) 
Environmental Compliance/ 
Mitigation/Enhancement 

$123,074  $419,278  $105,427  $647,779  19% 

(f)  Construction Administration  $4,677,664  $454,988  $67,750  $5,200,402  90% 

(g)  Other Costs  $437,901  $262,400  $3,004  $703,305  62% 

(h) 
Construction/Implementation 
Contingency 

$5,327,822  $412,120  $78,650  $5,818,592  92% 

(i)  Grand Total (Sum rows (a) through (h) 
for each column) 

$88,560,287  $32,000,000  $1,444,082  $122,004,223  73% 

Note: all costs are in 2009 dollars and are rounded to the nearest dollar 

 

Table 4.2: Summary Budget, GLAC IRWM Implementation Grant 

Individual Project Title 
Non‐State Share
(Funding Match) 

Requested Grant 
Funding 

(DWR Grant 
Amount) 

Other State 
Funds Being 

Used  Total 

%  
Funding 
Match 

Hahamonga Basin Multi‐Use 
Project – Arroyo Seco 
Foundation 

$1,479,376  $4,341,281  $1,444,082  $7,264,739  20% 

Citywide Smart Irrigation 
Control System and Recycled 
Water Improvements – City of 
Calabasas 

$193,320  $620,000  $0  $813,320  24% 

Storm Drain Improvements and  
Installation of Infiltration 
Chambers – City of Hawthorne 

$4,700,141  $1,461,219  $0  $6,161,360  76% 

Penmar Water Quality and 
Runoff Reuse Project – City of 
Los Angeles, Bureau of 
Sanitation 

$21,659,338  $2,922,437  $0  $24,581,775  88% 
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Table 4.2: Summary Budget, GLAC IRWM Implementation Grant 

Individual Project Title 
Non‐State Share
(Funding Match) 

Requested Grant 
Funding 

(DWR Grant 
Amount) 

Other State 
Funds Being 

Used  Total 

%  
Funding 
Match 

Model Equestrian Center – City 
of Rolling Hills Estates 

$665,163  $1,315,097  $0  $1,980,260  34% 

16th Street Watershed Runoff 
Use Project – City of Santa 
Monica 

$1,049,707  $1,315,243  $0  $2,364,950  44% 

Surface Water Treatment Plant 
Improvements – Covina 
Irrigating Company 

$3,743,225  $3,068,559  $0  $6,811,784  55% 

Central Los Angeles County 
Regional Water Recycling 
Program Phase 1a – Los Angeles 
Department of Water and 
Power 

$7,489,247  $2,800,000  $0  $10,289,247  73% 

Tujunga Spreading Grounds 
Enhancement Project – Los 
Angeles Department of Water 
and Power 

$20,920,465  $4,383,656  $0  $25,304,121  83% 

San Antonio Spreading Grounds 
Improvements – Three Valleys 
Municipal Water District 

$1,200,631  $3,799,169  $0  $4,999,800  37% 

Leo J. Vander Lans Advanced 
Water Treatment Plant 
Expansion – Water 
Replenishment District 

$24,220,803  $4,944,459  $0  $29,165,262  83% 

Whittier Narrows Conservation 
Pool Project – Water 
Replenishment District 

$1,125,505  $576,000  $0  $1,701,505  66% 

Water and Energy Efficiency in 
the School and Hotel/Motel 
Sectors – West Basin Municipal 
Water District 

$113,220  $452,880  $0  $566,100  20% 

Grand Total   $88,560,141  $32,000,000  $1,444,082  $122,004,223  73% 

Note: all costs are in 2009 dollars and are rounded to the nearest dollar 
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II.  Hahamongna Basin Multi‐Use Project  

 

Table 4.3: Detailed Hahamongna Basin Multi‐Use Project Budget  

Budget Category 

Non‐State 
Share* 
(Funding 
Match) 

Requested 
Grant 

 Funding 

Other State 
Funds Being 

Used  Total 
% Funding 
Match  

(a) 
Direct Project Administration 
Costs 

$120,895  $22,919  $30,657  $174,471  69% 

(b) 
Land Purchase/Easement  $0  $0  $0  $0  0% 

(c) 
Planning/Design/Engineering/ 
Environmental Documentation 

$945,253  $229,424  $227,660  $1,402,337  67% 

(d) 
Construction/Implementation  $144,149  $3,142,031  $930,934  $4,217,114  3% 

(e) 
Environmental Compliance/ 
Mitigation/Enhancement 

$0  $398,917  $105,427  $504,344  0% 

(f) 
Construction Administration  $22,853  $235,870  $67,750  $326,473  7% 

(g) 
Other Costs (Including Legal 
Costs, Permitting and 
Licenses) 

$136,996  $100,000  $3,004  $240,000  57% 

(h) 
Construction/Implementation 
Contingency 

$109,230  $212,120  $78,650  $400,000  27% 

(i) 
Grand Total (Sum rows (a) 
through (h) for each column) 

$1,479,376  $4,341,281  $1,444,082  $7,264,739  20% 

*Sources of funding:  

Non‐State Funds: Arroyo Seco Foundation; Pasadena Water & Power Dept.; Pasadena Public Works Dept.; LA County 
1992 & 1996 Prop A 

State Funds: Prop. 50 River Parkways; Prop 12 Riparian Habitat Fund; Youth Recreation Development Program 

 

The  sections  below  detail  each  budget  category,  and  break  down  the  budget  by  the  tasks 
described  in  the Work Plans. Each  task’s budget details  the cost basis used  in estimating  the 
budget,  and may  include  a  table which  further  breaks  down  budgets  into  labor  disciplines, 
equipment and/or material costs. 
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(a) Direct Project Administration Costs 

Direct Project Administration Costs of $174,471 were calculated based on the task break down 
shown below. Overall, Direct Project Administration costs are equal  to 2 percent of  the  total 
project budget. This allocation is based on past experience on similar projects. 

Task 1: Administration 

Administration Costs of $138,983 were calculated based on labor costs shown in Table 4‐4.  

 

Table 4.4: Administration Labor Costs 

Component  Discipline  Hourly Wage ($/hr) 
Number of 
Hours 

Total 

Basin  Lead Project Supervisor  $65/hr  374  $24,310 

Basin  Program Coordinator II  $57/hr  1279  $72,903 

Canyon  Project Manager  $90/hr  139  $12,510 

Canyon 
Assistant Project 
Manager 

$70/hr  418  $29,260 

Total  $138,983 

 

Task 2: Labor Compliance Program 

Labor Compliance Program Costs of $18,000 were calculated based on 0.25 percent of the 
total  project  cost  for  the  use  of  a  Department  of  Industrial  Relations  third  party  LCP 
provider. This percentage is based on the SBX2‐9 requirements for bond‐funded or design‐
build public works projects, Section 16453 of the California Labor Code.  

Task 3: Reporting 

Reporting Costs of $17,445 were calculated based on labor costs shown in Table 4.5. 
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Table 4.5: Reporting Costs for Basin Component 

Component  Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Basin  Program Coordinator II  $57/hr  184  $10,488 

Canyon 
Assistant Project 
Manager 

$70/hr  100  $7,000 

Total  $17,488 

 

(b) Land Purchase/Easement 

This Project does not  require acquisitions of  land or easements as  the  land  in question  is 
owned  in  fee simple by the City of Pasadena, while the Los Angeles County Flood Control 
District (LACFCD) has a flood control easement over 80 percent of the project area. 

(c) Planning/Design/Engineering/Environmental Documentation 

Planning/Design/Engineering/Environmental  Documentation  Costs  of  $1,402,337  were 
calculated based on the task breakdown shown below.  

Task 4: Assessment and Evaluation 

Assessment and Evaluation costs are estimated to be $85,000. This work will be done by a 
consultant, and  is divided  into  two  components: $40,000  for environmental analysis, and 
$45,000 for dam assessment and feasibility. 

Task 5: Final Design 

Final Design costs are estimated to be $1,017,337. Detailed information by component and 
stage is shown in Table 4.6. Work will be completed by a consultant.  

 

Table 4‐6: Final Design Cost 

Component  Discipline  Total 

Basin  Planning, Design & Engineering  $642,817 

Canyon  Planning, Design & Engineering  $374,520 

Total $1,017,337 
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Task 6: Environmental Documentation 

Environmental Documentation  is  allocated $270,000  in order  to  complete environmental 
documentation. Detailed information by Component can be found in Table 4.7. Work will be 
completed by a consultant. 

 

Table 1.7: Environmental Documentation Cost 

Component  Discipline  Total 

Basin  Environmental Planning Team  $154,800 

Canyon  Environmental Planning Team  $115,200 

  Total $270,000 

 
Task 7: Permitting 

Permitting  is  allocated  $30,000.  Detailed  information  by  Component  can  be  found  in 
Table 4.8. Work will be completed by a consultant. 

 

Table 4.8: Permitting Cost 

Component  Discipline  Total 

Basin  Permitting  $17,200 

Canyon  Permitting  $12,800 

Total $30,000 

 

(d) Construction/Implementation 

Construction/Implementation Costs of $4,217,114 were calculated based on the task break 
down shown below.  

Task 8: Construction Contracting 

Construction  contracting  is  allocated  $36,238  based  on  the  detailed  labor  cost  below  in 
Table 4.9. The hourly wages below are the City of Pasadena’s hourly rates. Hours are based 
on previous experience with similar projects.  
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Table 4.9: Construction Administration Costs 

Discipline  Hourly Wage ($/hr) 
Number of 
Hours 

Total 

Pasadena Public Works 
Project Manager 

$70  52  $3,640 

Program Coordinator II  $57  159  $9,063 

Support Staff  $45  121  $5,445 

PW Engineer  $88  21  $1,848 

Pasadena Water and 
Power Assistant Engineer 

$78  139  $10,842 

Support Staff  $45  120  $5,400 

Total $36,238 

 
Task 9: Construction 

Construction  is allocated $4,180,876. Costs are based on previous experience with similar 
work, and will be refined after completion of design.  

Subtask 9.1: Mobilization and Site Preparation 

Mobilization  and  Site  Preparation  are  allocated  $186,530  for  site  preparation  to  include 
disposal,  clearing,  chip and mulch. This  cost  is based on previous experience with  similar 
work. 

Subtask 9.2: Project Construction 

The Project Construction estimate of $3,981,346 is based on the detailed costs for the items 
shown in Table 4.10.  

 

Table 4.10: Construction Costs 

Component  Cost Item  Total ($) 

Basin  Grading ‐ Place, Spread, Compact, & Fine Grade  $1,656,000 

Basin  Construct 3000 lineal feet Westside Perimeter Trail  $135,240 

Basin  Construct Parking Lot and Road Improvements  $94,760 

Basin  Develop Water ‐ Domestic and Restoration Irrigation  $97,106 

Basin  Park Amenities and Interpretive Signage  $63,020 
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Table 4.10: Construction Costs 

Component  Cost Item  Total ($) 

Canyon  Temporary High Capacity; Existing Bridges 1 & 3  $165,600 

Canyon  Sediment Removal and Coffer Dam Bypass  $79,120 

Canyon  Remove & Recycle Concrete Dam and Intake Structure  $51,520 

Canyon  Construct Inflatable Dam and Modified Intake Structure  $920,000 

Canyon  Habitat Restoration ‐ Soil Prep, Hydroseed &/or 
Plantings 

$9,200 

Canyon  Inflatable Dam Operation & Control Equipment, and 
Infrastructure 

$101,200 

Canyon  Benches 6 at $250 ea; Interpretive Signage 2 at $2,500 
ea. 

$5,980 

Canyon  Develop Water & Power for Restroom Building  $13,800 

Canyon  Construct Fish Ladder with Low Flow Intake  $36,800 

Canyon  Install Intake Fish Protection Screens  $322,000 

Canyon  Construct Precast Concrete Restroom with Holding Tank  $230,000 

Total $3,981,346 

 
Subtask 9.3: Performance Testing and Demobilization 

Performance  testing  and  demobilization  is  allocated  $13,000.  These  costs  are  based  on 
previous experience with similar projects, as presented in Table 4.11. 

 

Table 4.11: Demobilization Costs 

Cost Item  Unit Costs ($)  Total ($) 

Demobilization (Basin)  Lump sum  $4,500 

Demobilization (Canyon)  Lump sum  $8,500 

Total  $13,000 

 
   



Greater Los Angeles County Region    Attachment 4

    Budget

 

IRWM Implementation Grant Proposal    January 2011 
Proposition 84  Attachment 4‐10   

(e) Environmental Compliance/Mitigation/Enhancement 

Task 10: Environmental Compliance/Mitigation/Enhancement 

Environmental  Compliance/Mitigation/Enhancement  activities  are  allocated  $504,344, 
broken down by tasks shown in Table 4.12. 

 

Table 4.12: Environmental Compliance/Mitigation/Enhancement Costs 

Cost Item  Total ($) 

Habitat Restoration ‐ Soil Prep, Hydroseed & Plantings  $313,720 

Construct ‐ BMP Storm Drainage Improvements  $190,624 

Total  $504,344 

 

(f) Construction Administration 

Task 11: Construction Administration 

Construction Administration costs is estimated to be $326,473, and is detailed in The hours 
estimated for Construction Administration are based on historic time charges by the Project 
Coordination and Administration Office  in similar previous projects. A  large amount of the 
Construction  Administration  will  be  done  by  the  Project  Manager,  but  the  Project 
Manager’s hours during construction are accounted  for  in Project Administration Row  (a) 
and are not included in the hours noted in Row (f). Only hours for the Construction Manager 
during construction and post‐construction are noted below. 

The cost breakdown  in The hours estimated for Construction Administration are based on 
historic  time  charges  by  the  Project  Coordination  and  Administration  Office  in  similar 
previous projects. A  large amount of  the Construction Administration will be done by  the 
Project Manager, but the Project Manager’s hours during construction are accounted for in 
Project Administration Row  (a)  and  are not  included  in  the hours noted  in Row  (f). Only 
hours  for  the Construction Manager during  construction and post‐construction are noted 
below. 
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Table 4.13: Construction Administration Costs 

Component  Discipline 
Hourly Wage 

($/hr) 
Number of 
Hours 

Total Costs ($) 

Basin 
Pasadena Public Works 
Project Manager 

$70  402  $28,140 

Basin 
Pasadena Public Works 
Assistant Proj. Mgr. 

$58  678  $39,324 

Basin 
Pasadena Public Works 
Inspector 

$65  1953  $126,945 

Canyon 
Pasadena Water and Power 
Assistant Engineer 

$78  203  $15,834 

Canyon 
Pasadena Water and Power 
Project Manager 

$90  388  $34,920 

Canyon 
Pasadena Water and Power 
Assistant Project Manager 

$70  155  $10,850 

Canyon 
Pasadena Water and Power 
Inspector 

$65  1084  $70,460 

Total  $326,473 

(g) Other Costs 

Other  Costs  not  included  above  are  community  outreach  and  writing  of  the  Project 
Monitoring Plan. This cost is estimated to be $240,000, as presented in Table 4.14. 

 

Table 4.14: Other Costs 

Component  Item and Brief Detailed Information  Cost ($) 

Basin  Community Outreach  $100,000 

Canyon  Community Outreach   $130,000 

  Project Monitoring Plan  $10,000 

Total   $240,000 

(h) Construction/Implementation Contingency 

The  construction/implementation  contingency  percentage  applied  is  approximately  9.5 
percent of the total anticipated construction costs of $4,217,114 to equal a contingency of 
$400,000.  These  costs  include  funds  to  handle  unknown  and  unspecified  conditions 
encountered during construction or implementation of the Project. 
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III.  Citywide  Smart  Irrigation  Control  System  and  Recycled  Water 
Improvements  

 

Table 4.15: Detailed Citywide Smart Irrigation Control System  
and Recycled Water Improvements Project Budget 

Budget Category 

Non‐State 
Share* 
(Funding 
Match) 

Requested 
Grant 

 Funding 

Other State 
Funds Being 

Used  Total 
% Funding 
Match  

(a) 
Direct Project Administration 
Costs 

$25,310  $0  $0  $25,310  100% 

(b)  Land Purchase/Easement  $0  $0  $0  $0  0% 

(c) 
Planning/Design/Engineering/ 
Environmental Documentation

$52,331  $0  $0  $52,331  100% 

(d)  Construction/Implementation  $23,874  $620,000  $0  $643,874  4% 

(e) 
Environmental Compliance/ 
Mitigation/Enhancement 

$0  $0  $0  $0  0% 

(f)  Construction Administration  $31,805  $0  $0  $31,805  100% 

(g) 
Other Costs (Including Legal 
Costs, Permitting and 
Licenses) 

$10,000  $0  $0  $10,000  100% 

(h) 
Construction/Implementation 
Contingency 

$50,000  $0  $0  $50,000  100% 

(i)  Grand Total (Sum rows (a) 
through (h) for each column) 

$193,320  $620,000  $0  $813,320  24% 

*Sources of funding:  City of Calabasas in kind match 

 

(a) Direct Project Administration Costs 

Direct  Project  Administration  Costs  of  $25,310 were  calculated  based  on  the  task  break 
down shown below. Overall, Direct Project Administration costs are equal to 3 percent of 
the total project budget. 
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Task 1: Administration 

Administration Costs of $20,213 were calculated based on labor costs shown in Table 4.16.  

Table 4.16: Administration Labor Costs 

Discipline  Hourly Wage ($/hr) 
Number of 
Hours 

Total 

Project Manager  $52.50  185  $9,712 

Asst. Project Manager  $33.91  125  $4,239 

Grant Administrator  $38.18  164  $6,262 

Total $20,213 

 

Task 2: Labor Compliance Program 

Labor  Compliance  Program  Costs  $1,641 were  calculated  based  on  labor  costs  shown  in 
Table 4.17. 

Table 4.17: Direct Administration Labor Costs 

Discipline  Hourly Wage ($/hr) 
Number of 
Hours 

Total 

Project Manager  $52.50  19  $997.50 

Asst. Project Manager  $33.91  19  $644 

  Total $1,641 

 

Task 3: Reporting 

Reporting Costs of $3,456 were calculated based on labor costs shown in Table 4.18. 

Table 4.18: Reporting Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Project Manager  $52.50  40  $2,100 

Asst. Project Manager  $33.91  40  $1,356 

Total $3,456 
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(b) Land Purchase/Easement 

This Project does not require acquisitions of  land or easements since all work  takes place 
within City rights‐of‐way. 

(c) Planning/Design/Engineering/Environmental Documentation 

Planning/Design/Engineering/Environmental  Documentation  Costs  of  $52,331  were 
calculated based on the task breakdown shown below.  

Task 4: Assessment and Evaluation 

The cost of producing the Feasibility study and Irrigation Master Plan are rolled up as part of 
the final design costs of the Project. See Table 4.19: Final Design Costs below.  

Task 5: Final Design 

Final Design  costs  are estimated  to be $51,206. Detailed  information on hourly wage by 
discipline and number of hours by Stage can be found in Table 4.19.  

Table 4.19: Final Design Costs 

Design 
Stage 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

20% 
Environmental 
Engineer  

$98.50  100  $9,850 

30% 
Environmental 
Engineer 

$98.50  50  $4,925 

60% 
Landscape Design 
Architect 

$90.00  120  $10,800 

80% 
Landscape Design 
Architect 

$90.00  125  $11,250 

100% 
Environmental 
Engineer 

$98.50  146  $14,381 

Total  $51,206 

 
Task 6: Environmental Documentation 

Environmental documentation  is  allocated $1,125  in order  to prepare  the environmental 
checklist and required documents needed for CEQA, which is detailed in Table 4.20. 
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Table 4.20: Environmental Documentation Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Environmental Consultant  $75.00  15  $1,125 

Total  $1,125 

 
Task 7: Permitting 

No permitting is required for this Project; therefore, no budget is allocated under this task.  

(d) Construction/Implementation 

Construction/Implementation  Costs  of  $643,874  were  calculated  based  on  the  task 
breakdown shown below. 

Task 8: Construction Contracting 

Construction  contracting  is  allocated  $2,100  based  on  the  detailed  labor  cost  below  in 
Table 4‐21. 

Table 4.21: Construction Contraction Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Project Manager  $52.50  40  $2,100 

Total  $2,100 

 
Task 9: Construction 

Subtask 9.1: Mobilization and Site Preparation 

Mobilization  and  Site  Preparation  is  allocated  $9,656  required  for  clearing  of  lands  for 
installation of pedestals  for  installation of  the weather  tracking stations. The detailed site 
preparation costs are shown in Table 4.22.  

Table 4.22: Mobilization and Site Preparation Costs  

System 
Hourly Wage by 
discipline ($) 

Number of hours  Total ($) 

Site Preparation  $568.00  17  $9,656 

Total $9,656 
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Subtask 9.2: Project Construction 

The  Project  Construction  estimate  of  $632,118  is  based  on  the  detailed  cost  areas  for 
materials as shown in Table 8 and labor as shown in Table 4.23.  

 

Table 4.23: Construction Materials Cost 

Materials Used  Unit Costs ($)  Number of Units  Total ($)  

Smart Irrigation Controllers  $3,808.00  66  $251,328 

Weather Stations  $7,886.00  2  $15,772 

Wireless Solutions  $37,649.00  1  $37,649 

Remote Equipment  $855.00  66  $56,430 

Flow Sensors  $1,637.00  12  $19,644 

New Power Supply Poles and 
Meters 

$1,900.00  3  $5,700 

Improvement to Existing Irrigation 
System with Recycled Water 

$70,725.00  1  $70,725 

Public Education Materials    $3,800.00  Lump Sum  $3,800 

Total  $461,048 

 

Table 4.24: Construction Labor Cost 

Discipline 
Hourly Wage by 
Discipline ($) 

Number of 
Hours 

Total ($) 

Controller Installation  $568.00  48  $27,264 

Wireless Installation  $121.00  66  $7,986 

Installation of Flow Sensors  $1,625.00  12  $19,500 

Installation of Weather Stations  $1,750.00  2  $3,500 

Installation of New Power Supply 
Poles and Meters 

$940.00  3  $2,820 

Service Plan  $49,500.00  Lump Sum  $49,500 

Improvement to Existing Irrigation 
System with Recycled Water 

$60,000.00  Lump Sum  $60,000 

Public Education Campaign  $50.00  10  $500 

 Total $171,070 
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Subtask 9.3: Performance Testing and Demobilization 

Performance testing and demobilization costs are included in the construction costs shown 
in Subtask 9.2.  

(e) Environmental Compliance/Mitigation/Enhancement 

Task 10: Environmental Compliance/Mitigation/Enhancement 

Environmental  Compliance/Mitigation/Enhancement  activities  are  not  required  for  this 
Project and, therefore, no budget is allocated. 

(f) Construction Administration 

Task 11: Construction Administration 

Construction Administration cost is estimated to be $31,803 and is detailed in Table 4.25.  

Table 4.25: Construction Administration Costs 

Discipline  Hours  Unit Cost ($)  Total Costs ($) 

Construction Management  130  $75.00  $9,750 

Construction Inspection  90  $75.00  $6,750 

Landscape Manager  $64.99  130  $8,449 

Asst. Landscape Manager  $35.15  195  $6,854 

Total $31,803 

 

(g) Other Costs 

Other  costs  are  allocated  $10,000,  for  developing  the  project monitoring  plan  based  on 
prior experience with similar projects.  

Table 4.26: Final Design Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Other Costs  
(Monitoring Plan) 

Lump Sum Estimate  n/a  $10,000 

Total $10,000 
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(h) Construction/Implementation Contingency 

The  construction/implementation  contingency  is  allocated  $50,000.  The  project  design, 
specifications and estimates are not yet complete. The present cost estimates are based on 
the  initial  evaluation  and  feasibility  study.  A  $50,000  contingency  is  budgeted  for 
unexpected and unforeseen conditions. 
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IV.  Storm  Drain  Improvements  and  Installation  of  Infiltration 
Chambers on Hawthorne Blvd  

 

Table 4.27: Detailed Storm Drain Improvements  
and Installation of Infiltration Chambers Project Budget 

Budget Category 

Non‐State 
Share* 
(Funding 
Match) 

Requested 
Grant 
Funding 

Other State 
Funds Being 

Used 
Total 

% Funding 
Match  

(a) 
Direct Project 
Administration Costs 

$100,000  $25,000  $0  $125,000  80% 

(b)  Land Purchase/Easement  $0  $0  $0  $0  0% 

(c) 

Planning/Design/ 
Engineering/ 
Environmental 
Documentation 

$386,000  $100,000  $0  $486,000  79% 

(d) 
Construction/ 
Implementation 

$3,663,781  $1,261,219  $0  $4,925,000  0% 

(e) 
Environmental 
Compliance/ 
Mitigation/Enhancement 

$0  $0  $0  $0  0% 

(f) 
Construction 
Administration 

$425,360  $75,000  $0  $500,360  0% 

(g) 
Other Costs (Including 
Legal Costs, Permitting 
and Licenses) 

$0  $0  $0  $0  0% 

(h) 
Construction/ 
Implementation 
Contingency 

$125,000  $0  $0  $125,000  0% 

(i)  Grand Total (Sum rows (a) 
through (h) for each column) 

$4,700,141  $1,461,219  $0  $6,161,360  76% 

*Sources of funding:  Prop 25, Prop C, Measure R and Local City Funds  

The  sections  below  detail  each  budget  category  and  break  down  the  budget  by  the  tasks 
described  in  the Work Plan. Each  task’s budget details  the  cost basis used  in estimating  the 
budget  and may  include  a  table which  further  breaks  down  budgets  into  labor  disciplines, 
equipment and/or material costs. 
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(a) Direct Project Administration Costs 

Direct Project Administration Costs of $125,000 were  calculated based on  the  task break 
down shown below. Overall, Direct Project Administration costs are equal to 2 percent of 
the total project budget. Administrative costs are estimated based on prior experience with 
similar projects. 

Task 1: Administration 

Administration Costs of $108,760 were calculated based on  labor  costs  shown  in Table 1 
and equipment/supply costs shown in Table 4.28.  

 

Table 4.28: Administration Labor Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Project Engineer  $106.25  370  $39,383 

Technical Supporter  $48.19  300  $14,457 

Project Coordinator  $62.00  360  $22,320 

Total $76,160 

 

Table 4.29: Administration Equipment/Supplies Costs 

Equipment/Supplies  Cost ($) 

Communications  $6,000 
Motor vehicles  $10,000 

Automatic data processing  $7,000 

Office equipment  $6,600 

Publication costs  $3,000 

Total   $32,600 

 

Task 2: Labor Compliance Program 

Labor Compliance Program Costs of $15,000 were calculated based on 0.25 percent of the 
total  project  cost  for  the  use  of  a  Department  of  Industrial  Relations  third  party  LCP 
provider. This percentage is based on the SBX2‐9 requirements for bond‐funded or design‐
build public works projects, Section 16453. 



Greater Los Angeles County Region    Attachment 4

    Budget

 

IRWM Implementation Grant Proposal    January 2011 
Proposition 84  Attachment 4‐21   

Task 3: Reporting 

Reporting Costs of $1,240 were calculated based on labor costs shown in Table 4.30. 

Table 4.30: Reporting Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Project Coordinator  $62.00  20  $1,240 

Total $1,240 

(b) Land Purchase/Easement 

This project does not require acquisitions of land or easements because the land is already 
owned by the City of Hawthorne; therefore, no budget is allocated to this task.  

(c) Planning/Design/Engineering/Environmental Documentation 

Planning/Design/Engineering/Environmental  Documentation  Costs  of  $485,997  were 
calculated based on the task breakdown shown below.  

Task 4: Assessment and Evaluation 

No  further  Assessment  and  Evaluation  studies  are  planned  as  part  of  this  project  and 
therefore are not allocated budget.  

Task 5: Final Design 

Final Design costs are estimated  to be $481,000. Detailed  information on hourly wage by 
discipline and number of hours can be found in Table 4.31. Hourly wage rates are for City of 
Hawthorne employees. 

Table 4.31: Final Design Cost 

Discipline  Hourly Wage ($/hr)  Number of Hours Total  

Project Engineer  $106.25  700  $74,375 

Environmental Inspector  $50.68  400  $20,272 

Resident Engineer  $58.94  2500  $147,350 

Traffic Engineer  $84.77  950  $80,532 

DBE Liaison Officer  $32.56  433  $14,098 

Technical Supporter  $50.78  1500  $76,170 

Project Coordinator  $62.00  1100  $68,200 

Total $481,000 
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Task 6: Environmental Documentation. 

This project  is categorically exempt under CEQA and will require a Notice of Exemption be 
filed, but costs are considered to be negligible. Therefore no budget is allocated to this task.  

Task 7: Permitting 

Permitting is allocated $5,000 for traffic control permits from the public works department  

(d) Construction/Implementation 

Construction/Implementation Costs of $4,925,000 were calculated based on the task break 
down shown below.  

Task 8: Construction Contracting 

Bid advertisement, a pre‐bid contractors meeting, evaluation of bids, award of contract, and 
a pre‐construction meeting are estimated to cost $45,000, based on experience with similar 
projects. 

Task 9: Construction   

Subtask 9.1: Mobilization and Site Preparation 

Mobilization and Site Preparation are allocated $80,000, based on experience with similar 
projects. 

Subtask 9.2: Project Construction 

The  Project  Construction  estimate  of  $4,800,000  is  based  on  the  detailed  cost  areas  for 
materials as shown in Table 4.32, equipment as shown in Table 4.33, and labor as shown in 
Table 4.34. Additional costs that do not fall under these categories are listed in Table 4.35.  
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Table 4.32: Construction Materials Cost 

Materials Used  Unit Costs ($)  Number of Units  Total ($)  

18"‐60" RCP  $140/LF  3,000 LF  $420,000 

Junction Structure w/Manhole  $10,000/EA  20 units  $200,000 

Catch Basins 3.5"‐ 7" w/Inserts  $9,000/EA  30 units  $270,000 

Chamber  $7/EA  30,000 units  $210,000 

Total  $1,100,000 

 

Table 4.33: Construction Equipment Cost 

Equipment Used  Daily Costs ($) 
Number of 

Units 
Total ($)  

Hydraulic Excavator  $87  2,240 days  $194,880 

Loading Tractors  $76  2,240 days  $170,240 

Truck  $3,768  70 days  $263,760 

Compactor  $171  70 days  $11,970 

Total $640,850 

 

Table 4.34: Construction Labor Cost 

Discipline 
Hourly Wage by 
discipline ($) 

Number of hours  Total ($) 

Skilled Worker    $44.00  3,920  $172,480 

Dump Truck Driver  $60.00  2,240  $134,400 

Foreman  $41.00    3,920  $160,720 

Labor  $34.00  11,200  $380,800 

 Total $848,400 
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Table 4.35: Other Construction Costs 

Cost Item  Unit Cost  Number of Units  Total ($) 

Upgrade signals  $700,000  Lump Sum  $700,000 

Reduce medians  $20  10,000 LF  $200,000 

Rehabilitate Street  $80  14,000 tons asphalt  $1,120,000 

Add bike lane  $190,750  Lump Sum  $190,750 

 Total $2,210,750 

 

Subtask 9.3: Performance Testing and Demobilization 

Performance testing and demobilization is allocated $0 as demobilization is included in the 
construction equipment  cost above  (Subtask 9.2), and performance  testing  is  included  in 
Construction Administration Costs (Task 11). 

(e) Environmental Compliance/Mitigation/Enhancement 

Task 10: Environmental Compliance/Mitigation/Enhancement 

Environmental Compliance/Mitigation/Enhancement will not be necessary and therefore is 
not allocated budget.  

(f) Construction Administration 

Task 11: Construction Administration 

Construction  Administration  costs  is  estimated  to  be  $500,360.  Costs  are  broken  down  by 
discipline  as  detailed  in  Table  4.36.  Unit  costs  are  the  City  of  Hawthorne’s  staff  rates. 
Equipment costs are the estimated cost to the City of Hawthorne. 
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Table 4.36: Construction Administration Costs 

Discipline  Hours 
Unit Labor Cost 

($) 
Unit Equipment 

Costs ($) 
Total Costs 

($) 

Project Engineer  800  $106.25  $20  $101,000 

Project Coordinator  1800  $62.00  $30  $165,600 

Resident Engineer  1800  $58.94  $20  $142,092 

Traffic Engineer  586  $84.77  $20  $61,395 

Inspector  400  $50.68  $0  $20,272 

Total  $490,360 

Materials Used  Unit Costs ($)  Number of Units  Total ($) 

Final Report  $10,000 lump sum  n/a  $10,000 

Total  $10,000 

(g) Other Costs 

Other Costs will  include  the writing of  the monitoring plan, but costs are expected  to be 
absorbed in other tasks. 

(h) Construction/Implementation Contingency 

The construction/implementation contingency percentage applied is 2.5 percent of the total 
anticipated  project  cost  of  $4,925,000  to  equal  a  contingency  of  $125,000.  These  costs 
include  funds  to  handle  unknown  and  unspecified  conditions  encountered  during 
construction or implementation of the project. 
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V.  Penmar Water Quality and Runoff Reuse  

 

Table 3.37: Detailed Penmar Water Quality Improvement Project (Phases I and II) Budget 

Budget Category 
Non‐State 

Share* (Funding 
Match) 

Requested 
Grant 

 Funding 

Other State 
Funds Being 

Used 

Total 
 

% Funding 
Match  

 

(a) 
Direct Project Administration 
Costs 

$783,750  $0  $0  $783,750  100% 

(b)  Land Purchase/Easement  $0  $0  $0  $0  0% 

(c) 
Planning/Design/Engineering/ 
Environmental 
Documentation 

$1,892,625  $0  $0  $1,892,625  100% 

(d)  Construction/Implementation  $15,237,263  $2,922,437  $0  $18,159,700  84% 

(e) 
Environmental Compliance/ 
Mitigation/Enhancement 

$29,800  $0  $0  $29,800  100% 

(f)  Construction Administration  $1,864,000  $0  $0  $1,864,000  100% 

(g) 
Other Costs (Including Legal 
Costs, Permitting and 
Licenses) 

$85,800  $0  $0  $85,800  100% 

(h) 
Construction/Implementation 
Contingency 

$1,766,100  $0  $0  $1,766,100  100% 

(i)  Grand Total (Sum rows (a) 
through (h) for each column) 

$21,659,338  $2,922,437  $0  $24,581,775  88% 

*Sources of funding:  City of Los Angeles Proposition O "Clean Water" Bond Measure 

 

The  sections  below  detail  each  budget  category,  and  break  down  the  budget  by  the  tasks 
described  in  the Work Plans. Each  task’s budget details  the cost basis used  in estimating  the 
budget,  and may  include  a  table which  further  breaks  down  budgets  into  labor  disciplines, 
equipment and/or material costs. 

(a) Direct Project Administration Costs 

Direct Project Administration Costs are estimated to be $783,750. This  figure  includes the 
cost of the Labor Compliance Program and all reporting to the State. Overall, Direct Project 
Administration costs are equal to 3 percent of the total project budget. Administration costs 



Greater Los Angeles County Region    Attachment 4

    Budget

 

IRWM Implementation Grant Proposal    January 2011 
Proposition 84  Attachment 4‐27   

are broken down by average hourly wage and task as shown below. Hourly rates below are 
the City of Los Angeles’ hourly staff rates. 

Task 1: Administration 

Administration Costs of $627,000 were calculated based on labor costs shown in Table 4.38.  

 

Table 4.39: Administration Labor Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Project Management/Project 
Support for Phase I (City Staff) 

$125.00  4,120  $515,000 

Project Management/Project 
Support for Phase II (City Staff) 

$125.00  896  $112,000 

Total  $627,000 

 
Task 2: Labor Compliance Program 

Labor Compliance Program Costs of $78,375 were calculated based on labor costs shown in 
Table 4.40. 

Table 4.40: Direct Administration Labor Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Project Management/Project 
Support for Phase I (City Staff) 

$125.00  515  $64,375 

Project Management/Project 
Support for Phase II (City Staff) 

$125.00  112  $14,000 

Total  $78,375 

 
Task 3: Reporting 

Reporting Costs of $78,375 were calculated based on labor costs shown in Table 4.40. 
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Table 4.40: Reporting Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Project Management/Project 
Support for Phase I (City Staff) 

$125.00  515  $64,375 

Project Management/Project 
Support for Phase II (City Staff) 

$125.00  112  $14,000 

Total  $78,375 

 

(b) Land Purchase/Easement 

This  project  does  not  require  acquisitions  of  land  or  easements  since  an  existing  facility 
owned by the City of Los Angeles is being utilized. 

(c) Planning/Design/Engineering/Environmental Documentation 

Planning/Design/Engineering/Environmental  Documentation  Costs  of  $1,892,625  were 
calculated based on the task breakdown shown below.  

Task 4: Assessment and Evaluation 

Assessment and Evaluation costs are estimated to be $420,000. This work will be completed 
by a consultant for the rate and hours shown below in Table 4.41. 

 

Table 4.41: Assessment and Evaluation Cost 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Pre‐Design  $100.00  3,550  $355,000 

Geotechnical and Survey 
Investigations 

$100.00  650  $65,000 

Total $420,000 

Task 5: Final Design 

Final Design costs are estimated to be $1,119,000. Detailed information on hourly wage by 
discipline  and  number  of  hours  by  Stage  can  be  found  in  Table  4.42.  The  hourly wages 
below  are  based  on  City  of  Los Angeles  staff  hourly  rates. Hours  are  based  on  previous 
experience with similar projects. 
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Table 4.42: Final Design Cost 

Stage  Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

50% Design 
Submittal 

Design  $100.00  6625  $662,500 

90% Design 
Submittal 

Design  $100.00  3205  $320,500 

Constructability 
Review 

Design  $100.00  135  $13,500 

100% Design 
Submittal 

Design  $100.00  1225  $122,500 

Total  $1,119,000 

 

Task 6: Environmental Documentation 

Environmental Documentation  is  allocated $268,625  in order  to  complete environmental 
reports and  file  the CEQA Mitigated Negative Declaration. Detailed  information on hourly 
wage by discipline and number of hours by Stage can be found in Table 4.43.  

 

Table 4.43: Environmental Documentation Cost 

Stage  Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Environmental 
Reports (Noise, 
Air, Traffic, 
Cultural Resource 
Studies) 

Environmental 
Documentation 

$100.00  1,155  $115,500 

Filing of CEQA 
Mitigated 
Negative 
Declaration 

Environmental 
Documentation 

$125.00  1,225  $153,125 

Total  $268,625 

 

Task 7: Permitting 

Permitting  is  allocated  $85,000.  Detailed  information  on  hourly  wage  by  discipline  and 
number  of  hours  can  be  found  in  Table  8.  The  hourly wages  below  are  the  City  of  Los 
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Angeles’ staff hourly rates. Hours are based on previous experience with similar projects. As 
noted  in  the work plan,  the costs associated with  final  issue of  the permits  is  included as 
part of the construction cost in Task 4.44.  

 

Table 4.44: Permitting Cost 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Construction Permits  $100.00  850  $85,000 

Total $85,000 

 

(d) Construction/Implementation 

Construction/Implementation Costs of $18,159,700 were calculated based on the task break 
down shown below.  

Task 8: Construction Contracting 

Construction  contracting  is allocated $498,700 based on  the detailed  labor  cost below  in 
Table 4.45. The hourly wages below are the City of Los Angeles’s staff hourly rates. Hours 
are based on previous experience with similar projects. 

 

Table 4.45: Construction Administration Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Bid and Award Phase I  $100  1790  $179,000 

Bid and Award Phase II  $100  3197  $319,700 

Total $498,700 

 
Task 9: Construction 

Construction  is allocated $17,661,000 This estimate  is based on the Construction Estimate 
from the Phase I 100 percent Design Plans and the Concept Report for Phase II . 

Subtask 9.1: Mobilization and Site Preparation 

Mobilization  and  Site  Preparation  are  allocated  $550,000,  based  on  the  detailed  costs 
shown in Table 4.46.  
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Table 4.46: Mobilization and Site Preparation Costs 

Cost Item  Unit Costs ($)  Number of Units  Total ($) 

Mobilization‐Phase I  $400,000  1  $400,000 

Mobilization‐Phase II   $150,000  1  $150,000 

Total  $550,000 

 

Subtask 9.2: Project Construction 

The Project Construction estimate of $17,104,000  is based on  the detailed  cost estimate 
shown in Table 4.47.  

Table 4.47: Construction Costs 

Cost Item  Lump Sum Cost ($)  Quantity  Total ($)  

Stormwater Pump Station  $1,215,000  1  $1,215,000 

Maintenance Holes/Access Vaults  $122,000  3  $366,000 

Reservoir Pump Station  $1,200,000  1  $1,200,000 

Diversion Structure  $791,000  1  $791,000 

Underground Detention Tank  $3,640,000  1  $3,640,000 

Sewer Upgrades   $3,100,000  1  $3,100,000 

Landscaping  $250,000  1  $250,000 

Shoring/Dewatering   $2,300,000  1  $2,300,000 

Traffic Control  $200,000  1  $200,000 

Instrumentation and Control, Electrical 
Cabinets 

$1,750,000  1  $1,750,000 

Disinfection, irrigation pumps and 
upgrades (Phase II) 

$2,292,000  1  $2,292,000 

Total  $17,104,000 
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Subtask 9.3: Performance Testing and Demobilization 

Performance testing and demobilization is allocated $7,000.  

Table4.48: Demobilization Costs 

Cost Item  Unit Costs ($)  Number of Units  Total ($) 

Performance Testing  $7,000.00  1  $7,000.00 

Total  $7,000.00 

(e) Environmental Compliance/Mitigation/Enhancement 

Task 10: Environmental Compliance/Mitigation/Enhancement 

Environmental Compliance/Mitigation/Enhancement activities are allocated $29,800. This is 
based  on  estimate  from  similar  projects  that  required mitigation  for  cultural  resources, 
noise and traffic in the Mitigated Negative Declaration. 

Table 4.49: Environmental Compliance/Mitigation/Enhancement Costs 

Discipline 
Hourly Wage by 
discipline ($) 

Number of hours  Total ($) 

Cultural Resource Monitoring 
(General Requirement 
Section 01562) 

$100  298  $29,800 

Total  $29,800 

 

(f) Construction Administration 

Task 11: Construction Administration 

Construction Administration costs are estimated to be 10 percent of the construction cost 
or  $1,864,000,  based  on  the  City  of  Los  Angeles’  experience  with  similar  projects.  The 
administration  costs of  $1,864,000  are broken up by  the disciplines  shown  in  Table 4.50 
below. 
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Table 4.50: Construction Administration Costs 

Discipline  Hours  Unit Cost ($)  Total Costs ($) 

Project Management (City Staff)  5,490  $100.00  $549,000 

Design Support During Construction 
(Consultant) 

4,350  $125.00  $543,750 

Construction Management   6,170  $125.00  $771,250 

Total  $1,864,000 

 

(g) Other Costs 

Other Costs not  included above  include permit  fees paid by  the contractor and writing of 
the Project Monitoring Plan as described in the Work Plan are estimated to be $85,800.  

(h) Construction/Implementation Contingency 

The  construction/implementation  contingency  percentage  applied  is  approximately 
10 percent of the total anticipated construction cost of $17,104,000 to equal a contingency 
of $1,766,100). These  costs  include  funds  to handle unknown and unspecified  conditions 
encountered during construction or implementation of the project. 
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VI.  Model Equestrian Center  

 

Table 4.51: Detailed Model Equestrian Center Project Budget 

Budget Category 

Non‐State 
Share* 
(Funding 
Match) 

Requested 
Grant 

 Funding 

Other State 
Funds Being 

Used 
Total 

% Funding 
Match  

(a) 
Direct Project 
Administration Costs 

$29,500  $0  $0  $29,500  100% 

(b)  Land Purchase/Easement  $0  $0  $0  $0  0% 

(c) 

Planning/Design/ 
Engineering/ 
Environmental 
Documentation 

$263,364  $0  $0  $263,364  100% 

(d) 
Construction/ 
Implementation 

$0  $1,032,800  $0  $1,032,800  0% 

(e) 
Environmental 
Compliance/ 
Mitigation/Enhancement 

$15,983  $19,017  $0  $35,000  0% 

(f) 
Construction 
Administration 

$0  $103,280  $0  $103,280  0% 

(g) 
Other Costs (Including 
Legal Costs, Permitting 
and Licenses) 

$46,476  $160,000  $0  $206,476  23% 

(h) 
Construction/ 
Implementation 
Contingency 

$309,840  $0  $0  $309,840  100% 

(i) 
Grand Total  
(Sum rows (a) through (h) 
for each column) 

$665,163  $1,315,097  $0  $1,980,260  34% 

*Sources of funding:  Proposition A  

 

The  sections  below  detail  each  budget  category  and  break  down  the  budget  by  the  tasks 
described  in  the Work Plans. Each  task’s budget details  the cost basis used  in estimating  the 
budget,  and may  include  a  table which  further  breaks  down  budgets  into  labor  disciplines, 
equipment and/or material costs. 
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(a) Direct Project Administration Costs 

Direct Project Administration Costs of $29,500 were estimated to assist City staff with grant 
administration to respond to information requests by the funding agency, to prepare grant 
reimbursement  requests and quarterly progress  reports, and are calculated based on  the 
task  breakdown  shown  below  based  on  previous  experience with  SWRCB  grant  funded 
projects. Additional project administration will be provided by City staff as  in‐kind services 
and are not included in these costs. Overall, Direct Project Administration costs are equal to 
1.5 percent of the total project budget. 

Task 1: Administration 

Grant  Administration  Costs  of  $10,030  were  calculated  based  on  labor  costs  shown  in 
Table 5.52.  The  grant  administration  activities  of  this  Project  will  be  overseen  by  a 
consultant. Other aspects of project administration will be provided as  in‐kind services by 
City staff. 

Table 5.52: Administration Labor Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Consultant  $118  85  $10,030 

Total  $10,030 

Task 2: Labor Compliance Program 

Labor  Compliance  Program  Costs  are  included  in  the  allocation  for  construction 
administration.  

Task 3: Reporting 

Reporting Costs,  including quarterly reporting and final report, of $19,470 were calculated 
based on labor costs shown in Table 5.53. 

Table 5.53: Reporting Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Consultant  $118  165  $19,470 

Total  $19,470 

(b) Land Purchase/Easement 
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This Project does not require acquisitions of land or easements as the land is under existing 
lease by the City of Rolling Hills Estates.  

(c) Planning/Design/Engineering/Environmental Documentation 

Planning/Design/Engineering/Environmental  Documentation  Costs  of  $263,364  were 
calculated based on 30 percent of the total construction cost due to challenges of designing 
adjacent  to  a municipal  landfill  and  the  additional  review  and  consultation  required  by 
outside agencies as well as the likelihood of unforeseen challenges during construction that 
may necessitate additional engineering services during construction beyond the norm for a 
construction project. This effort is divided among the below tasks. 

Task 4: Assessment and Evaluation 

No  additional work  is  expected  to  be  completed  under  Task  4,  therefore  no  budget  is 
allocated. 

Task 5: Final Design 

Final Design  is allocated $216,888 or 70 percent of the total Planning/Design/Engineering/ 
Environmental  Documentation  budget  based  on  1,549  hours  of  engineering  time  at  an 
hourly wage of $140. 

Task 6: Environmental Documentation 

Environmental  Documentation  is  allocated  $30,984  or  10  percent  of  the  total 
Planning/Design/  Engineering/Environmental  Documentation  budget  for  completion  of 
CEQA process based on 263 hours of a consultant’s time at an hourly wage of $118. 

Task 7: Permitting 

Permitting  is  allocated  $15,492  or  5  percent  of  the  total  Planning/Design/ 
Engineering/Environmental  Documentation  budget  for  securing  coverage  and  required 
documentation  and monitoring  for  compliance  with  the  statewide  General  Stormwater 
Permit for Construction Activities based on 129 hours of at an average rate of $120. 

(d) Construction/Implementation 

Construction/Implementation  Costs  of  $1,032,800  were  calculated  based  on  the  task 
breakdown shown below. 
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Task 8: Construction Contracting 

Construction contracting will be conducted by City staff as in‐kind services. 

Task 9: Construction 

Total construction costs are budgeted at $1,032,800. These construction costs have been 
estimated based on previous engineer's estimate (2008) for a similar project. The quantities 
have  been  adjusted  to  account  for  anticipated  differences  in  scope  of  the  two  projects; 
however,  the  unit  costs  are  the  same,  which  is  probably  a  reasonable  estimate  since 
construction  rates  have  been  steady  or  have  decreased  during  the  recent  recession. 
Nevertheless,  the  costs  above  are  not  equivalent  to  an  engineer's  estimate  because  the 
current Project has not yet been designed. These costs are for budgetary purposes only. 

Subtask 9.1: Mobilization and Site Preparation 

Mobilization and Site Preparation is estimated to cost $30,000, detailed in Table 5.54. These 
costs include mobilization for both Phase A and Phase B. 

Table 5.54: Mobilization Cost 

Cost Item  Cost ($)  Number of Units  Total ($)  

Mobilization/Staking/Testing 
$15,000  
lump sum 

1  $15,000 

Demolition 
$15,000 
lump sum 

1  $15,000 

Total  $30,000 

 

Subtask 9.2: Project Construction 

The  Project  Construction  estimate  of  $987,800  is  based  on  the  detailed  costs  shown  in 
Table 4.55. 
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Table 4.55: Construction Cost 

Phase  Cost Item  Cost ($) 
Number of 

Units 
Total ($)  

Part A ‐ Retrofit 
Drainage and water quality 
retrofit 

$150,000.00 
lump sum 

1  $150,000 

Part B – New 
Facilities 

Temporary stall facilities 
$2,500.00  
lump sum 

35  $87,500 

Part B – New 
Facilities 

Barn structure and amenities 
$250,000.00 
lump sum 

1  $250,000 

Part B – New 
Facilities 

Earthwork per Geotechnical 
report 

$16.00/cubic 
yard (CY) 

4,800 CY  $76,800 

Part B – New 
Facilities 

Building foundation  $9.00/SF  15,000 SF  $135,000 

Part B – New 
Facilities 

Fencing and railing 
$25.00/linear 

foot (LF) 
1,000 LF  $25,000 

Part B – New 
Facilities 

Interpretive signage 
$7,500.00 
 lump sum 

1  $7,500 

Part B – New 
Facilities 

Arena footing material  $3.00/SF  10,000 SF  $30,000 

Part B – New 
Facilities 

Drive areas 6" AC  $10.00/LF  100 LF  $1,000 

Part B – New 
Facilities 

Electrical allowance 
$85,000.00  
lump sum 

1  $85,000 

Part B – New 
Facilities 

Solar panels 
$25,000.00  
lump sum 

1  $25,000 

Part B – New 
Facilities 

Water and sewer 
$25,000.00  
lump sum 

1  $25,000 

Part B – New 
Facilities 

Planting and irrigation 
$50,000.00  
lump sum 

1  $50,000 

Part B – New 
Facilities 

Cistern 15,000 gallons with 
appurtenances 

$25,000.00  
lump sum 

1  $25,000 

Part B – New 
Facilities 

Cistern for wash area 
w/treatment system 

$15,000.00  
lump sum 

1  $15,000 

Total  $987,800 
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Subtask 9.3: Performance Testing and Demobilization 

The Performance testing and demobilization estimate of $15,000  is based on the detailed 
costs shown in Table 4.53. These costs include demobilization and testing for both Phase A 
and Phase B. 

Table 2: Mobilization Cost 

Cost Item  Cost ($)  Number of Units  Total ($)  

Demobilization/Testing 
$15,000 
lump sum 

1  $15,000 

Total  $15,000 

 

(e) Environmental Compliance/Mitigation/Enhancement 

Task 10: Environmental Compliance/Mitigation/Enhancement 

Environmental  Compliance/Mitigation/Enhancement  costs  are  budgeted  at  $35,000  in 
order  to  install methane membrane  and monitoring wells.  This  cost was  calculated  as  a 
lump sum in the 2010 Geotechnical Investigation Report. 

(f) Construction Administration 

Task 11: Construction Administration 

Construction Administration  costs  is  calculated based on 10 percent of  total  construction 
costs, and is estimated to be $103,280. The 10 percent is based on prior City of Rolling Hills 
Estates’  construction  experience.  The  LCP  program  costs  will  be  included  under  this 
allocation.  

(g) Other Costs 

Costs  for  coordination  of  project  review  by  the  DTSC,  Los  Angeles  County  Sanitation 
Districts, and Los Angeles County Building and Safety are estimated to be $160,000, based 
on the detailed costs shown  in Table 6 and  is the fee required by DTSC for project review. 
The  Los  Angeles  County  Sanitation  Districts  review  cost  is  a  general  estimate.  The  Los 
Angeles County Building and Safety review cost is based on approximately 5 percent of the 
construction cost, which is a percentage based on previous experience. 

Assessment and Evaluation is allocated $46,476 or 15 percent of the total Planning/Design/ 
Engineering/Environmental Documentation budget  for completion of the Monitoring Plan. 
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These  costs  calculated using 263 hours  at  an  average hourly wage of $118,  include  field 
technician  time,  contract  laboratory  time,  and  consulting or engineering  time  to develop 
and ensure quality for the implementation of the plan.  

Table 4.57: Other Costs 

Item and Brief Detailed Information  Cost ($) 

Dept. of Toxic Substances Review  $80,000 

LA County Sanitation Districts Review  $30,000 

LA County Building & Safety  $50,000 

Monitoring Plan  $46,476 

Total $206,476 

 

(h) Construction/Implementation Contingency 

The construction/implementation contingency percentage applied is 30 percent of the total 
anticipated construction cost of $1,032,800 to equal a contingency of $309,840. These costs 
include  funds  to  handle  unknown  and  unspecified  conditions  encountered  during 
construction  or  implementation  of  the  project,  in  particular  those  conditions  associated 
with building on a landfill. 
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VII.  16th Street Watershed Runoff Use Project  

 

Table 4.58: Detailed 16th Street Watershed Runoff Use Project Budget 

Budget Category 

Non‐State 
Share* 
(Funding 
Match) 

Requested 
Grant 

 Funding 

Other State 
Funds Being 

Used 
Total 

% Funding 
Match 

(a) 
Direct Project Administration 
Costs 

$6,737  $0  $0  $6,737  100% 

(b)  Land Purchase/Easement  $65,862  $0  $0  $65,862  100% 

(c) 
Planning/Design/Engineering/ 
Environmental Documentation 

$87,915  $0  $0  $87,915  100% 

(d)  Construction/Implementation   $608,627  $1,315,243  $0  $1,923,870  32% 

(e) 
Environmental Compliance/ 
Mitigation/Enhancement 

$0  $0  $0  $0  0% 

(f)  Construction Administration  $85,212  $0  $0  $85,212  100% 

(g) 
Other Costs (Including Legal 
Costs, Permitting and Licenses) 

$2,967  $0  $0  $2,967  100% 

(h) 
Construction/Implementation 
Contingency 

$192,387  $0  $0  $192,387  100% 

(i)  Grand Total (Sum rows (a) through 
(h) for each column) 

$1,049,707  $1,315,243  $0  $2,364,950  44% 

*Sources of funding:  Measure V ‐ Clean Beaches and Ocean Parcel Tax (City Fund 06) 

The  sections  below  detail  each  budget  category,  and  break  down  the  budget  by  the  tasks 
described  in  the Work Plans. Each  task’s budget details  the cost basis used  in estimating  the 
budget,  and  may  include  a  table  that  further  breaks  down  budgets  into  labor  disciplines, 
equipment and/or material costs. 

(a) Direct Project Administration Costs 

Direct Project Administration Costs of $6,737 were calculated based on the task breakdown 
shown below. Overall, Direct Project Administration costs are equal  to 0.3 percent of  the 
total project budget. 

Task 1: Administration 
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Administration Costs of $3,719 were calculated based on  labor costs shown  in Table 4.59 
and  the equipment/supply costs shown  in Table 4.60. Direct Project Administration Labor 
cost  estimates  were  estimated  based  on  previous  City  of  Santa  Monica  projects. 
Equipment/supply cost estimates were based on supply/equipment charged by a previous 
City of Santa Monica consultant on previous projects where a flat fee per labor hour ($8.75 
per hour) was used regardless of classification. When the rate of $8.75 per hour  is applied 
to the total estimate of  labor hours (39), the estimated supply/equipment cost  is equal to 
$341.  

Table 4.59: Administration Labor Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Program Manager  $99.57  5  $498 

Watershed Coordinator  $72.01  5  $360 

Consultant  $210.00  12  $2,520 

Total $3,378 

 

Table 4.60: Equipment/Supply Cost 

Equipment/Supplies  Cost ($) 

Total Estimated Equipment/Supply Cost  $341 

Total $341 

 
Task 2: Labor Compliance Program 

Labor Compliance Program Costs of $2,520 were calculated based on labor costs shown for 
a consultant in Table 4.61 below. 
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Table 4.61: Direct Administration Labor Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Consultant  $210.00  12  $2,520 

Total $2,520 

 
Task 3: Reporting 

Reporting Costs of $498 were calculated based on labor costs shown in Table 4.62.  

Table 4.62: Reporting Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Program Manager  $99.57  5  $498 

 

(b) Land Purchase/Easement 

$65,862 is allocated for easement acquisition to use land for the installation of a water pipe 
running across the Penmar Golf Course. This cost is based on the City of Santa Monica’s cost 
for developers to use the public right of way. The published rate is $1.16 per square foot for 
60  days.  It  is  estimated  that  the  area  required  to  install  700  feet  of  4‐inch  pipe  is 
approximately 233 ⅓ square feet. The duration of the easement will be 40 years. (700 ft. x 4 
inches x 1 foot per 12 inches = 233 ⅓ square feet).  

(c) Planning/Design/Engineering/Environmental Documentation 

Planning/Design/Engineering/Environmental  Documentation  Costs  of  $87,915  were 
calculated based on the task breakdown shown below.  

Task 4: Assessment and Evaluation 

Assessment and Evaluation Studies are not planned to be a part of future work, nor are they 
being included as part of the funding match. Therefore, there is no budget allocated under 
this task.  

Task 5: Final Design 

Final Design  costs  are estimated  to be $87,915. Detailed  information on hourly wage by 
discipline  and  number  of  hours  by  Stage  can  be  found  in  Table  4.63. A  ten  percent  (10 
percent) contingency  is  typically added  to all City of Santa Monica contracts  to cover any 
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unforeseen  costs.  Supplies  and  equipment  consumed  during  the  design  phase  are 
calculated at the rate of $8.75 per labor hour. 

Table 4.63: Final Design Cost 

Stage   Discipline  Hourly Wage ($/hr) 
Number of 
Hours 

Total 

10% Design 

City Engineer  $158.05  10  $1,580 

Program Manager  $109.53  20  $2,191 

Principal Civil Engineer  $109.53  5  $548 

Watershed Coordinator  $79.21  10  $792 

Consultant  $231.00  20  $4,620 

Admin Assistant  $52.68  2  $105 

30% Design 

City Engineer  $158.05  10  $1,580 

Program Manager  $109.53  30  $3,286 

Principal Civil Engineer  $109.53  5  $548 

Watershed Coordinator  $79.21  10  $792 

Consultant  $231.00  30  $6,930 

Admin Assistant  $52.68  2  $105 

60% Design 

City Engineer  $158.05  10  $1,580 

Program Manager  $109.53  50  $5,476 

Principal Civil Engineer  $109.53  5  $548 

Watershed Coordinator  $79.21  10  $792 

Consultant  $231.00  50  $11,550 

Admin Assistant  $52.68  2  $105 

90% Design 

City Engineer  $158.05  10  $1,580 

Program Manager  $109.53  50  $5,476 

Principal Civil Engineer  $109.53  5  $548 

Watershed Coordinator  $79.21  10  $792 

Consultant  $231.00  50  $11,550 

Admin Assistant  $52.68  2  $105 
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Table 4.63: Final Design Cost 

Stage   Discipline  Hourly Wage ($/hr) 
Number of 
Hours 

Total 

100% Design 

City Engineer  $158.05  10  $1,580 

Program Manager  $109.53  50  $5,476 

Principal Civil Engineer  $109.53  5  $548 

Watershed Coordinator  $79.21  10  $792 

Consultant  $231.00  50  $11,550 

Admin Assistant  $52.68  2  $105 

Other  Supplies / Equipment  $8.75 / hour  535  $4,681 

Total  $87,915 

 

Task 6: Environmental Documentation 

A Notice of Exemption was filed in June of 2004; therefore, no budget is allocated under this 
task. 

Task 7: Permitting 

The fee for the City of Santa Monica Building and Safety permit required for this Project  is 
expected to be waived, as is typical for all City projects.  

(d) Construction/Implementation 

Construction/Implementation Costs of $1,923,870 were calculated based on the task break 
down shown below. 

Task 8: Construction Contracting 

Construction  contracting  is  allocated  $1,087  based  on  the  detailed  labor  cost  below  in 
Table 4.64. 
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Table 4.64: Construction Administration Costs 

Discipline  Hours  Unit Cost ($) 
Equipment 
Costs ($) 

Total Costs 
($) 

Program Manager  8  $109.53  $2,100.00  $876 

Administrative Assistant  4  $52.68  $437.50  $211 

Total  $1,087 

 
Task 9: Construction 

Subtask 9.1: Mobilization and Site Preparation 

Mobilization and Site Preparation is estimated to cost $90,760 detailed in Table 4.65. These 
costs are based on previous City of Santa Monica experience. 

 

Table 4.65: Construction Labor Cost 

Disciplinee  Lump Sum Costs ($)  Total ($) 

Mobilization  $50,000.00  $50,760 

Clear/Grub/Demo  $40,000.00  $40,000 

Total $90,760 

 
Subtask 9.2: Project Construction 

The  Project  Construction  estimate  of  $1,830,475  is  based  on  the  detailed  cost  areas  for 
materials as  shown  in Table 4.66, equipment as  shown  in Table 4.67, and  labor as  shown  in 
Table 4.68. . General assumptions used for the construction estimate include: 

• 22 work days per month; 

• 1 year of construction; 

• 3 months pump station construction; 

• 3 months of treated stormwater conveyance pipe installation (3,100 L.F.); 

• 2 months cistern excavation (100'x100'x6') and installation; and 

• 4 months irrigation system, landscaping, punchlist and project closeout. 
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Specific sources and assumptions related to each cost area are shown below each Table. 

Table 4.66: Construction Materials Cost 

Materials Used  Unit Costs ($)  Number of Units  Total ($)  

Below Ground Pump Stationa  $90,000.00  1  $90,000 

PVC Pipe installed completeb  $120.00  3,100  $372,000 

90o elbowb  $300.00  5  $1,500 

Gate Valveb  $1,200.00  2  $2,400 

Pothole for Utilitiesb  $500.00  10  $5,000 

Irrigation & Landscapingb  $75,000.00  1  $75,000 

Survey Stakingb  $15,000.00  1  $15,000 

Irrigation pump  $15,000.00  1  $15,000 

Cistern ($/C.F. installed)c  $10.00  60,000  $600,000 

Total  $1,175,900 

Sources/Assumptions: 
a1/25/10 estimate by Cortech Engineering for below ground pump station installation 
bBased on Borderline project bids as a baseline to estimate unit costs and includes backhoe and excavator costs 
c10/27/10 estimate by Brentwood Industries for installation of Storm Tank.  

 

Table 4.67: Construction Equipment Cost 

Length of Time 
Required  

(if applicable) 
Equipment Used  Daily Costs ($) 

Number 
of Units 

Total ($)  

5 months  Skip Loader ($/day)d  $290.00  110  $31,900 

1 year  Bobcat ($/day)d  $250.00  264  $66,000 

2 months  Water Truck ($/day)d  $220.00  44  $9,680 

1 month  Dump Truck ($/load)e  $300.00  133f  $39,900 

Total  $147,480 

Sources/Assumptions: 

Equipment rental based on 10/25/2010 estimate from PSC Environmental 

Dump truck load rate based on 10/26/2010 estimate from PSC Environmental 

100'x100'x6' = 60000 C.F. = 2222 C.Y. = 3333 Tons = 133 Truck loads 

 



Greater Los Angeles County Region    Attachment 4

    Budget

 

IRWM Implementation Grant Proposal    January 2011 
Proposition 84  Attachment 4‐48   

Table 4.68: Construction Labor Cost 

Length of Time 
Required  

(if applicable) 
Disciplineg 

Hourly Wage by 
discipline ($) 

Number 
of hours 

Total ($) 

1 year  Superintendent  $60.00  2096  $125,760 

2 months  Plumbing Foreman  $57.13  336  $19,196 

5 months  Loader operator  $55.00  880  $48,400 

1 year  Bobcat operator  $55.29  2112  $116,772 

2 months  Water truck driver  $19.47  352  $6,853 

1 month  Dump truck driver  $19.47  176  $3,426 

1 year  Construction Labor  $42.67  2112  $90,119 

1 year  Construction Labor  $42.67  2112  $90,119 

1 month  Electrician  $36.65  176  $6,450 

Total  $507,095 

Sources/Assumptions: Labor rates based on current California Prevailing Wage Determinations 

 
Subtask 9.3: Performance Testing and Demobilization 

The Performance  testing and demobilization estimate of $2,635  is based on  the detailed 
cost areas  for equipment as shown  in Table 4.69, and  labor as shown  in Table 4.70. Note 
that  if  the  daily  cost  below  is  shown  as  $0.00,  the  cost  of  demobilization  is  included  in 
another cost area indicated in the table’s footnotes. 
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Table 4.69: Construction Equipment Cost 

Length of Time 
Required  

(if applicable) 
Equipment Used  Daily Costs ($) 

Number 
of Unitsd 

Total ($)  

3 months  Backhoe ($/day)a  $0.00b  1  $0 

5 months  Skip Loader ($/day)a  $290.00  1  $290 

1 year  Bobcat ($/day)a  $250.00  1  $250 

2 months  Excavator ($/day)a  $0.00c  1  $0 

2 months  Water Truck ($/day)a  $220.00  1  $220 

Total  $760 

Sources/Assumptions: 

Equipment rental based on 10/25/2010 estimate from PSC Environmental 

Cost included in PVC pipe unit cost  

Cost included in Cistern system 

1 day assumed for mobilization, except dump trucks 

 

Table 4.70: Construction Labor Cost 

Length of Time 
Required  

(if applicable) 
Disciplinee 

Hourly Wage by 
discipline ($) 

Number 
of hours 

Total ($) 

1 year  Superintendent  $60.00  16  $960 

2 months  Plumbing Foreman  $57.13  16  $915 

Total  $1,875 

Sources/Assumptions: Labor rates based on current California Prevailing Wage Determinations 

 

(e) Environmental Compliance/Mitigation/Enhancement 

Task 10: Environmental Compliance/Mitigation/Enhancement 

No  Environmental  Compliance  activities  are  necessary,  as  this  project  will  have  no 
significant adverse impact on the environment. 
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(f) Construction Administration 

Task 11: Construction Administration 

Construction Administration costs  is estimated to be $85,212, and  is detailed  in The hours 
estimated for Construction Administration are based on historic time charges by the Project 
Coordination and Administration Office  in similar previous projects. A  large amount of the 
Construction  Administration  will  be  done  by  the  Project  Manager,  but  the  Project 
Manager’s hours during construction are accounted  for  in Project Administration Row  (a) 
and are not included in the hours noted in Row (f). Only hours for the Construction Manager 
during construction and post‐construction are noted below. 

Table 4.102: Construction Administration Costs 

   

Costs were determined based on the following assumptions:  

• 12 months construction; 

• City engineer 2hr/month; 

• Program Manager 20hrs/month; 

• Watershed Coordinator 3‐4hrs/month; 

• Construction Manager 20hrs/month; 

• Inspector 20hrs/month; 

• Administrative Assistant 4‐5hrs/month; and 

• Supplies and equipment are based on $8.75/labor hour. 
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Table 4.71: Construction Administration Costs 

Discipline  Hours  Unit Cost ($) 
Equipment 
Costs ($) 

Total Costs 
($) 

City Engineer  24  $158.05  $210.00  $4,003 

Program Manager  240  $109.53  $2,100.00  $28,386 

Watershed Coordinator  40  $79.21  $350.00  $3,518 

Construction Manager  120  $231.00  $1,050.00  $28,770 

Inspector  240  $64.01  $2,100.00  $17,462 

Administrative Assistant  50  $52.68  $437.50  $3,071 

Total  $85,212 

 

(g) Other Costs 

Legal  support will  be  required  for  preparation  of  easement  documentation.  This  cost  is 
estimated to be $2,967, based on the detailed costs shown  in Table 4.72. Costs associated 
with writing of the Project Monitoring Plan are expected to be absorbed under other tasks.  

Table 4.72: Other Costs 

Item and Brief Detailed Information  Cost ($) 

Legal Support / City Attorney (5hrs)  $865 

Legal Support / Deputy City Attorney (15hrs)  $2,102 

Total $2,967 

 

(h) Construction/Implementation Contingency 

The construction/implementation contingency percentage applied is 10 percent of the total 
anticipated construction cost of $1,923,870 to equal a contingency of $192,387. These costs 
include  funds  to  handle  unknown  and  unspecified  conditions  encountered  during 
construction or implementation of the project. 
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VIII.  Surface Water Treatment Plant Improvements  

 

Table 4.73: Detailed Surface Water Treatment Plant Improvements Project Budget 

Budget Category  Non‐State Share* 
(Funding Match) 

Requested 
Grant 

 Funding 

Other State 
Funds Being 

Used 
Total 

% Funding 
Match  

 

(a) 
Direct Project 
Administration Costs 

$90,475  $0  $0  $90,475  100% 

(b)  Land Purchase/Easement  $0  $0  $0  $0  0% 

(c) 

Planning/Design/ 
Engineering/ 
Environmental 
Documentation 

$498,411  $0  $0  $498,411  100% 

(d) 
Construction/ 
Implementation 

$1,879,725  $3,068,559  $0  $4,948,284  38% 

(e) 
Environmental Compliance/ 
Mitigation/Enhancement 

$0  $0  $0  $0  0% 

(f) 
Construction 
Administration 

$33,000  $0  $0  $33,000  100% 

(g) 
Other Costs (Including Legal 
Costs, Permitting and 
Licenses) 

$10,000  $0  $0  $10,000  100% 

(h) 
Construction/ 
Implementation 
Contingency 

$1,231,614  $0  $0  $1,231,614  100% 

(i)  Grand Total (Sum rows (a) 
through (h) for each column) 

$3,743,225  $3,068,559  $0  $6,811,784  55% 

Sources of funding:  Company’s Credit line of $3 Million with American Security Bank, Revenue to Company through 
water sales and shareholder assessments 

 

The  sections  below  detail  each  budget  category  and  break  down  the  budget  by  the  tasks 
described  in  the Work Plans. Each  task’s budget details  the cost basis used  in estimating  the 
budget,  and may  include  a  table which  further  breaks  down  budgets  into  labor  disciplines, 
equipment, and/or material costs. 
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(a) Direct Project Administration Costs 

Direct  Project  Administration  Costs  of  $90,475  were  calculated  based  on  the  task 
breakdown shown below. Overall, Direct Project Administration costs are equal to 1 percent 
of the total project budget. The number of hours is based on experience with administering 
similar projects. 

Task 1: Administration 

Administration Costs of $45,265 were calculated based on labor costs shown in Table 4.74.  

Table 4.74: Administration Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Project Manager  $55.00  823  $45,265 

Total $45,265 

 
Task 2: Labor Compliance Program 

Labor Compliance Program Costs of $22,605 were calculated based on labor costs shown in 
Table 4.75.  

Table 4.75: Labor Compliance Program Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Third Party Consultant  $55.00  411  $22,605 

Total $22,605 

 

Task 3: Reporting 

Reporting Costs of $22,605 were calculated based on labor costs shown in Table 4.76.  

Table 4.76: Reporting Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Construction Project 
Manager 

$55.00  411  $22,605 

Total $22,605 

 
   



Greater Los Angeles County Region    Attachment 4

    Budget

 

IRWM Implementation Grant Proposal    January 2011 
Proposition 84  Attachment 4‐54   

(b) Land Purchase/Easement 

This  project  does  not  require  acquisitions  of  land  or  easements;  therefore,  no  budget  is 
allocated. 

(c) Planning/Design/Engineering/Environmental Documentation 

Planning/Design/Engineering/Environmental Documentation have been allocated $498,411 
as detailed in the below tasks. 

Task 4: Assessment and Evaluation 

No  further Assessment and Evaluation studies are planned as a direct part of  this project 
and therefore are not allocated budget.  

Task 5: Final Design 

The 100 percent design has been completed. Below are the actual paid to‐date charges for 
this task totaling $492,911. 

Table 4.77: Final Design Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Officer  $250.00  52  $13,000 

Associate  $217.00  228  $49,476 

Sr. Project Engineer  $153.00  965  $147,645 

Project Engineer  $119.00  1614  $192,066 

CADD  $124.00  651  $80,724 

Total $482,911 

 

Task 6: Environmental Documentation 

Environmental Documentation is allocated $500 for the filing of a Negative Declaration. 

Table 4.78: Environmental Documentation Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

City of Covina, City 
Attorney 

$250.00  2  $500 

Total $500 
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Task 7: Permitting 

Permitting is allocated $15,000 for obtaining a DPH Operating Permit Amendment. This cost 
was estimated by the DPH.  

Table 4.79: Permitting Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

DPH Engineer  $120.00  125  $15,000 

Total $15,000 

 

(d) Construction/Implementation 

Construction/Implementation Costs are allocated $4,948,284. Following  is a breakdown of 
this allocation by Construction task. 

Task 8: Construction Contracting 

Construction  contracting  is  allocated  $12,000  based  on  the  detailed  labor  cost  below  in 
Table 4.80. 

Table 4.80: Construction Contracting Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Construction contracting  Lump Sum Estimate  N/A  $12,000 

Total $12,000 

 

Task 9: Construction 

Subtask 9.1: Mobilization and Site Preparation 

Mobilization and Site Preparation are allocated $65,000 based on the Capital Cost Opinion 
dated October 2009 shown  in Appendix G of Attachment 3. See Table 4.81  for a detailed 
breakdown of the costs.  
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Table 4.81: Mobilization and Site Preparation Costs 

Cost Item  Unit Costs ($)  Number of Units  Total ($) 

General Requirements  Lump Sum Estimate  N/A  $25,000 

Demolition Costs  Lump Sum Estimate  N/A  $40,000 

Total  $65,000 

 
Subtask 9.2: Project Construction 

The Project Construction estimate of $4,816,284 is based on the Capital Cost Opinion dated 
October 2009 shown in Appendix G of Attachment 3, created using the 100 percent design. 
The detailed cost areas for project construction are broken into materials as shown in Table 
4.82, equipment as shown  in Table 4.83 and  labor as shown  in Table 4.84. Each  lump sum 
estimate is detailed in the Capital Cost Opinion. 

 

Table 4.82: Construction Materials Cost 

Materials Used  Unit Costs ($)  Number of Units  Total ($)  

Concrete  Lump Sum Estimate  n/a  $551,460 

Masonry  Lump Sum Estimate  n/a  $53,760 

Metals  Lump Sum Estimate  n/a  $72,370 

Wood/Plastics  Lump Sum Estimate  n/a  $8,177 

Thermal/Moist.  Lump Sum Estimate  n/a  $36,685 

Total  $722,452 

 

Table 4.83: Construction Equipment Cost 

Materials Used  Unit Costs ($)  Number of Units  Total ($)  

UV Reactors  Lump Sum Estimate  n/a  $719,060 

Chem Feed  Lump Sum Estimate  n/a  $69,600 

Service pumps  Lump Sum Estimate  n/a  $457,475 

Total  $1,246,135 
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Table 4.84: Construction Labor Cost 

Discipline  Hourly Wage by discipline ($)  Number of hours  Total ($) 

General Requirements  Lump Sum Estimate  n/a  $108,000 

Site Construction  Lump Sum Estimate  n/a  $480,061 

Special Construction  Lump Sum Estimate  n/a  $520,444 

Mechanical  Lump Sum Estimate  n/a  $830,267 

Electrical  Lump Sum Estimate  n/a  $908,925 

Total  $2,847,697 

 

Subtask 9.3: Performance Testing and Demobilization 

Performance testing and demobilization is allocated $55,000.  

 

Table 4.85: Performance Testing and Demobilization Costs 

Cost Item  Unit Costs ($)  Number of Units  Total ($) 

General Requirements  Lump Sum Estimate  n/a  $25,000 

Operations Plan Development for 
DPH 

Lump Sum Estimate  n/a  $30,000 

Total  $55,000 

 

(e) Environmental Compliance/Mitigation/Enhancement 

Task 10: Environmental Compliance/Mitigation/Enhancement 

Environmental Compliance/Mitigation/Enhancement  activities  are not  required as part of 
this project, therefore no budget is allocated. 
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(f) Construction Administration 

Task 11: Construction Administration 

Construction  administration  labor  costs  are  allocated  $33,000.  The  cost  breakdown  is 
shown  in  Table  4.86.  The  additional  estimated  construction  costs  are  to  account  for 
insurance, bonding, overhead, and profit based on experience with prior projects.  

Table 4.86: Construction Administration Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Construction Project 
Manager 

$55.00  600  $33,000 

Total $33,000 

 

(g) Other Costs 

The costs of producing a Monitoring Plan were allocated $10,000 based on prior experience 
from similar projects.  

Table 4.87: Final Design Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Monitoring Plan  Lump Sum Estimate  n/a  $10,000 

Total $10,000 

 

(h) Construction/Implementation Contingency 

The construction/implementation contingency costs were allocated $1,231,614, 26 percent 
of the Construction/Implementation costs, based on experience from prior projects.  

Table 4.88: Construction/Implementation Contingency Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Additional Construction 
Costs 

Lump Sum Estimate  n/a  $1,231,614 

Total $1,231,614 
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IX.  Central LA County Regional Water Recycling Program  

 

Table 4.89: Detailed Central Los Angeles County Regional Water Recycling Program Budget 

Budget Category 

Non‐State 
Share* 
(Funding 
Match) 

Requested 
Grant 

 Funding 

Other State 
Funds Being 

Used 
Total 

% Funding 
Match  

(a) 
Direct Project Administration 
Costs 

$441,056  $0  $0  $441,056  100% 

(b)  Land Purchase/Easement  $0  $0  $0  $0  0% 

(c) 
Planning/Design/Engineering/ 
Environmental 
Documentation 

$1,386,918  $7,000  $0  $1,393,918  100% 

(d)  Construction/Implementation  $4,468,782  $2,793,000  $0  $7,261,782  62% 

(e) 
Environmental Compliance/ 
Mitigation/Enhancement 

$0  $0  $0  $0  0% 

(f)  Construction Administration  $158,790  $0  $0  $158,790  100% 

(g) 
Other Costs (Including Legal 
Costs, Permitting and 
Licenses) 

$10,050  $0  $0  $10,050  100% 

(h) 
Construction/Implementation 
Contingency 

$1,023,651  $0  $0  $1,023,651  100% 

(i)  Grand Total (Sum rows (a) 
through (h) for each column) 

$7,489,247  $2,800,000  $0  $10,289,247  73% 

&Sources of funding:   LADWP Water Revenue Fund 

 

(a) Direct Project Administration Costs 

Direct Project Administration Costs of $441,056 were  calculated based on  the  task break 
down shown below. Overall, Direct Project Administration costs are equal to 4 percent of 
the  total project budget. The number of hours  is based on experience with administering 
similar projects. 

Task 1: Administration 

Administration Costs of $432,856 were calculated based on labor costs shown in Table 4.90.  
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Table 4.90: Administration Labor Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Project Manager   $138.00  2052  $283,176 

Water Recycling Project 
Manager 

$144.00  965  $138,960 

Project Coordination & 
Admin  

$134.00  80  $10,720 

Total $432,856 

 

Task 2: Labor Compliance Program 

Labor Compliance Program Costs of $2,680 were calculated based on  labor costs shown  in 
Table 4.91.  

Table 4.91: Labor Compliance Program Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Project Coordination & 
Admin  

$134.00  20  $2,680 

Total $2,680 

 
Task 3: Reporting 

Reporting Costs of $5,520 were calculated based on labor costs shown in Table 4.92.  

Table 4.92: Reporting Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Project Manager   $138.00  40  $5,520 

Total $5,520 

 

(b) Land Purchase/Easement 

This  project  does  not  require  acquisitions  of  land  or  easements;  therefore,  no  budget  is 
allocated. 
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(c) Planning/Design/Engineering/Environmental Documentation 

Planning/Design/Engineering/Environmental  Documentation  have  been  allocated 
$1,393,918 as detailed in the below tasks. 

Task 4: Assessment and Evaluation 

Assessment and Evaluation  is allocated $250,000  for  the GWR Facilities Planning Study as 
shown  in  Table  4.93.  This  cost  is  based  on  previous  experience  with  assessment  and 
evaluation work for similar projects.  

Table 4.93: Assessment and Evaluation Cost 

Discipline 
Hourly Wage 

($/hr) 
Number of Hours Total  

By consultant contract  Lump Sum  n/a  $250,000 

Total $250,000 

 

Task 5: Final Design 

Final Design costs are estimated to be $1,117,662. Detailed information on hourly wage by 
discipline and number of hours can be found in Table 4.94.  

Table 4.94: Final Design Cost 

Stage  Discipline 
Hourly 
Wage 
($/hr) 

Number of 
Hours 

Total  

10% Design  Water Recycling Planning Group   $138.00  392  $54,096.00 

10% Design  Civil & Structural Design   $128.00  428  $54,784.00 

10% Design  Electrical Design   $124.00  138  $17,112.00 

10% Design  Mechanical Design   $124.00  138  $17,112.00 

10% Design  Distribution Engineering   $138.00  170  $23,460.00 

10% Design  Geotechnical Engineering   $130.00  131  $17,030.00 

30% Design  Water Recycling Planning Group   $138.00  392  $54,096.00 

30% Design  Civil & Structural Design   $128.00  428  $54,784.00 

30% Design  Electrical Design   $124.00  138  $17,112.00 

30% Design  Mechanical Design   $124.00  138  $17,112.00 

30% Design  Distribution Engineering   $138.00  170  $23,460.00 
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Table 4.94: Final Design Cost 

Stage  Discipline 
Hourly 
Wage 
($/hr) 

Number of 
Hours 

Total  

30% Design  Geotechnical Engineering   $130.00  131  $17,030.00 

60% Design  Water Recycling Planning Group   $138.00  762  $105,156.00 

60% Design  Civil & Structural Design   $128.00  832  $106,496.00 

60% Design  Electrical Design   $124.00  267  $33,108.00 

60% Design  Mechanical Design   $124.00  267  $33,108.00 

60% Design  Distribution Engineering   $138.00  330  $45,540.00 

60% Design  Geotechnical Engineering   $130.00  254  $33,020.00 

90% Design  Water Recycling Planning Group   $138.00  577  $79,626.00 

90% Design  Civil & Structural Design   $128.00  630  $80,640.00 

90% Design  Electrical Design  $124.00  203  $25,172.00 

90% Design  Mechanical Design   $124.00  203  $25,172.00 

90% Design  Distribution Engineering   $138.00  250  $34,500.00 

90% Design  Geotechnical Engineering   $130.00  193  $25,090.00 

100% Design  Water Recycling Planning   $138.00  185  $25,530.00 

100% Design  Civil & Structural Design   $128.00  100  $12,800.00 

100% Design  Electrical Design   $124.00  32  $3,968.00 

100% Design  Mechanical Design   $124.00  32  $3,968.00 

100% Design  Distribution Engineering   $138.00  40  $5,520.00 

100% Design  Geotechnical Engineering   $130.00  62  $8,060.00 

Engineering Field 
Investigations 

Surveys & Right‐of‐Way   $124.00  200  $24,800.00 

Engineering Field 
Investigations 

Geology   $146.00  200  $29,200.00 

Engineering Field 
Investigations 

Central District   $100.00  100  $10,000.00 

Total  $1,117,662 

 
   



Greater Los Angeles County Region    Attachment 4

    Budget

 

IRWM Implementation Grant Proposal    January 2011 
Proposition 84  Attachment 4‐63   

Task 6: Environmental Documentation 

No  further  environmental  documentation  is  required  beyond  the  Categorical  Exemption 
already filed, therefore this task is not allocated budget. 

Task 7: Permitting 

Permitting is allocated $26,256, as shown in Table 4.95. 

Table 4.95: Permitting Costs 

Discipline 
Hourly Wage 

($/hr) 
Number of Hours Total  

Civil & Structural Design   $128.00  100  $12,800.00 

Electrical Design   $124.00  32  $3,968.00 

Mechanical Design   $124.00  32  $3,968.00 

Distribution Engineering   $138.00  40  $5,520.00 

Total $26,256.00 

 

(d) Construction/Implementation 

Construction/Implementation Costs of $7,261,782 were calculated based on the task break 
down shown below.  

Task 8: Construction Contracting 

Construction  contracting  is  allocated  $30,800  based  on  the  detailed  labor  cost  below  in 
Table 4.96. 

 

Table 4.96: Construction Contracting Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Specifications Office   $154.00  200  $30,800 

Total $30,800 
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Task 9: Construction 

Subtask 9.1: Mobilization and Site Preparation 

Mobilization  and  Site  Preparation  are  allocated  $1,497,180,  based  on  the  detailed  costs 
shown in Table 9.97. 

Table 9.97: Mobilization and Site Preparation Costs 

Cost Item  Unit Costs ($)  Number of Units  Total ($) 

Freight for 1MG Storage Tank  $5,392.45  6  $32,355 

6" thick concrete Roadway paving 
for 1MG Storage Tank 

$16,931.75  1  $16,932 

6' Avg height retaining Wall for 
1MG Storage Tank 

$109,055.00  1  $109,055 

36" Concrete Mat Foundation for 
1MG Storage Tank 

$226,321.20  1  $226,321 

LADWP ISS Crew  (for grading and 
foundation of 1MG Storage Tank) 

$710.42  1566  $1,112,518 

Total  $1,497,180 

 

Subtask 9.2: Project Construction 

Project Construction  is allocated $5,715,202. This  is based on  cost estimates provided by 
the design team for each segment of the project, and are detailed in Table 9.98, Table 9.99, 
and Table 9.100. 

 

Table 9.98: Construction Material Costs 

Phase  Materials  Unit Cost 
Number 
of Units 

Total ($) 

Pump Station 
700gpm, 310 ft, 150 hp Centrifugal 
Pump 

$46,000.00  3  $138,000 

Pump Station  12" valve, swing check  $4,025.00  3  $12,075 

Pump Station  16" valve, butterfly (pump suction)  $5,750.00  3  $17,250 

Pump Station  12" Valve, butterfly (pump discharge  $4,600.00  3  $13,800 

Pump Station  12" Valve, Pressure Relief  $14,442.85  1  $14,443 

Pump Station  12" Valve, Gate (PRV isolation)  $4,600.00  2  $9,200 
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Table 9.98: Construction Material Costs 

Phase  Materials  Unit Cost 
Number 
of Units 

Total ($) 

Pump Station  1" Valve, Air Release  $287.50  4  $1,150 

Pump Station 
16" Flow Meter, Magnetic 
(Discharge Header) 

$8,855.00  1  $8,855 

Pump Station 
30" Valve, butterfly class 150 
(suction header) 

$27,600.00  1  $27,600 

Pump Station 
16" Valve, butterfly class 250 
(discharge header) 

$5,750.00  1  $5,750 

Pump Station  16" Stl Pipe sch 40 (pump suction)  $131.10  20  $2,622 

Pump Station  12" Stl pipe sch 40 (pump discharge)  $140.30  20  $2,806 

Pump Station  12" Stl pipe sch 40 (Relief)  $140.30  40  $5,612 

Pump Station  30" Stl Pipe sch 40 (suction header)  $431.25  50  $21,563 

Pump Station  30" Stl Tee (suction header)  $5,232.50  3  $15,698 

Pump Station 
30"X16" Stl reducer, concentric 
(pump suction) 

$540.50  3  $1,622 

Pump Station  30" Stl Cap (suction header)  $437.00  1  $437 

Pump Station 
16" Stl Elbow, 90‐Deg, LR (pump 
suction) 

$908.50  3  $2,726 

Pump Station 
16" Stl Flange, WN, 150# (pump 
suction) 

$477.25  12  $5,727 

Pump Station 
8" Stl Flange, WN, 150# (pump 
suction) 

$97.18  3  $292 

Pump Station 
16"X8" Stl Reducer, eccentric (pump 
suction) 

$977.50  3  $2,933 

Pump Station 
16" Stl pipe sch 40 (discharge 
header) 

$131.10  50  $6,555 

Pump Station  16" Stl cap (discharge header)  $280.60  1  $281 

Pump Station 
16"X12" Stl tee, reducing (pump 
discharge) 

$1,437.50  4  $5,750 

Pump Station 
12" Stl elbow, 90‐deg, LR (pump 
discharge) 

$483.00  3  $1,449 

Pump Station 
12" Stl flange, WN,300# (pump 
discharge) 

$379.50  6  $2,277 

Pump Station 
12" Stl flange, SO, 300# (pump 
discharge) 

$284.05  18  $5,113 
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Table 9.98: Construction Material Costs 

Phase  Materials  Unit Cost 
Number 
of Units 

Total ($) 

Pump Station 
12"X6" Stl reducer, eccentric (pump 
discharge) 

$273.70  3  $821 

Pump Station 
12" Stl Elbow, 90‐deg, LR (pressure 
relief line) 

$483.00  2  $966 

Pump Station 
12" Stl Flange, CO, 300# (pressure 
relief line) 

$284.05  6  $1,704 

Pump Station 
Stl Pipe sch 40 grooved (fire 
sprinkler) 

$4.53  300  $1,359 

Pump Station 
4" Stl pipe sch 40 (fire sprinkler 
riser) 

$20.64  20  $413 

Pump Station  Pressure Transmitters  $2,300.00  2  $4,600 

Pump Station  Pressure gauges  $60.38  12  $725 

Pump Station  1" Sprinkler Heads  $32.89  15  $493 

Pump Station 
4" Alarm check valve (fire sprinkler 
riser) 

$2,415.00  1  $2,415 

Pump Station  4" check valve (fire sprinkler riser)  $488.75  1  $489 

Pump Station  4" Gate Valve (fire sprinkler Riser)  $632.50  2  $1,265 

Pump Station  3/4" Copper piping (domestic water)  $5.87  100  $587 

Pump Station 
2" Backflow Preventer, reduced 
pressure principle 

$747.50  1  $748 

Pump Station  Water closet  $230.00  1  $230 

Pump Station  Lavatory  $345.00  1  $345 

Pump Station  Instantaneous Water Heater  $460.00  1  $460 

Pump Station  Drinking Fountain  $690.00  1  $690 

Pump Station  5 HP, 460V Air Handling Unit  $23,000.00  1  $23,000 

Pump Station  Air Conditioning Unit, Split Type  $3,450.00  1  $3,450 

Pump Station 
24"X24" Duct, Galvanized (material 
cost included in labor cost) 

$2.97  30  $89 

Pump Station  2000 cfm Exhaust Fan  $299.00  4  $1,196 

Pump Station  Air compressor  $2,875.00  1  $2,875 

Pump Station  2‐ton Manual hoist  $920.00  1  $920 

Storage Tank  1MG Bolted Steel Tank  $302,788.00  1  $302,788 



Greater Los Angeles County Region    Attachment 4

    Budget

 

IRWM Implementation Grant Proposal    January 2011 
Proposition 84  Attachment 4‐67   

Table 9.98: Construction Material Costs 

Phase  Materials  Unit Cost 
Number 
of Units 

Total ($) 

Horizontal 
Directional Drilling 

18" Steel pipe coated  $100.00  2550  $255,000 

Install 200' 30" pipe 
by Trenching 

30" Tee  $9,000.00  1  $9,000 

Install 200' 30" pipe 
by Trenching 

30" Full face flange tyte gasket  $50.00  2  $100 

Install 200' 30" pipe 
by Trenching 

30" I.J.  $12,000.00  1  $12,000 

Install 200' 30" pipe 
by Trenching 

30" PIPE DI AWWA C/L B&S  $54.24  200  $10,848 

Install 200' 30" pipe 
by Trenching 

TUBE PE LAYFLAT PUPPLE 67"X180' 
300" PIPE 

$1.47  220  $323 

Install 200' 30" pipe 
by Trenching 

GSKT RUB TYTON‐JT FIELD‐LOK 30  $1,440.16  10  $14,402 

Install 200' 30" pipe 
by Trenching 

30" 45DEG BEND  $6,220.80  2  $12,442 

Install 200' 30" pipe 
by Trenching 

30" 221/2 DEG BEND  $5,680.80  2  $11,362 

Install 200' 30" pipe 
by Trenching 

SCR CAP STL GR‐8 NC8 HH 1‐1/4X6  $9.56  84  $803 

Install 200' 30" pipe 
by Trenching 

NUT STL HEX A 194 2H NC8 1‐1/4  $1.90  84  $160 

Install 200' 30" pipe 
by Trenching 

30" BUTTERFLY VALVE CLASS 150 
W/ OPERATING NUT 

$8,750.00  1  $8,750 

Install 200' 30" pipe 
by Trenching 

MANHOLE RING CI 24‐44 DWG C626  $269.72  1  $270 

Install 200' 30" pipe 
by Trenching 

MANHOLE FRAME CI 44 DWG C626  $202.84  1  $203 

Install 200' 30" pipe 
by Trenching 

COV MH CI 24 SPEC W159 WATER  $153.01  1  $153 

Install 200' 30" pipe 
by Trenching 

PIPE STL A 53 SPL/WLD PE 49ID 
X.375 

$180.83  10  $1,808 

Install 200' 30" pipe 
by Trenching 

SPEPS INSIDE CAN  $50.00  10  $500 



Greater Los Angeles County Region    Attachment 4

    Budget

 

IRWM Implementation Grant Proposal    January 2011 
Proposition 84  Attachment 4‐68   

Table 9.98: Construction Material Costs 

Phase  Materials  Unit Cost 
Number 
of Units 

Total ($) 

Install 200' 30" pipe 
by Trenching 

1 CY CONCRETE FOOTING AND 
GROUT 

$69.84  5  $349 

Install 200' 30" pipe 
by Trenching 

#4 GRADE 60 R4EBAR  $5.78  20  $116 

Install 200' 30" pipe 
by Trenching 

SPEC MIX MORTAR  $5.97  15  $90 

Install 200' 30" pipe 
by Trenching 

30" WELD NECK FLANGE CONTRACT 
127 ITEM #15 

$5,000.00  1  $5,000 

Install 200' 30" pipe 
by Trenching 

30" BELL‐FLANGE ADAPTOR 
(CONNECTION) CONTRACT 127 ITEM 
#15 

$2,478.75  1  $2,479 

Install 200' 30" pipe 
by Trenching 

ASPHALT RESURFACING  $6,540.00  1  $6,540 

Install 200' 30" pipe 
by Trenching 

SHORING EQUIPMENT  $5,000.00  1  $5,000 

Install 200' 30" pipe 
by Trenching 

GOLF COURSE RESTORATION  $10,000.00  1  $10,000 

Install 200' 30" pipe 
by Trenching 

SLURRY  $68.00  141  $9,588 

Install 200' 30" pipe 
by Trenching 

MISCELLANEOUS MATERIAL  $12,323.37  1  $12,323 

Install 4000'‐16" Pipe 
by Trenching 

16" PIPE DI AWWA C/L B&S  $31.82  4000  $127,280 

Install 4000'‐16" Pipe 
by Trenching 

TUBE PE LAYFLAT PUPPLE 37"X340' 
14"&18" PIPE 

$0.77  4025  $3,099 

Install 4000'‐16" Pipe 
by Trenching 

16" BEND DI 11‐1/4 AWWA C/L RG 
BELL 

$622.05  4  $2,488 

Install 4000'‐16" Pipe 
by Trenching 

16" BEND DI 22‐1/2 AWWA C/L RG 
BELL 

$638.28  8  $5,106 

Install 4000'‐16" Pipe 
by Trenching 

16" BEND DI 45 AWWA C/L RG BELL  $646.46  10  $6,465 

Install 4000'‐16" Pipe 
by Trenching 

FLG STL WN FF A105 150 16 C/L  $365.26  2  $731 

Install 4000'‐16" Pipe 
by Trenching 

BOLT MACH STL NC 1X4‐1/2  $0.61  32  $20 



Greater Los Angeles County Region    Attachment 4

    Budget

 

IRWM Implementation Grant Proposal    January 2011 
Proposition 84  Attachment 4‐69   

Table 9.98: Construction Material Costs 

Phase  Materials  Unit Cost 
Number 
of Units 

Total ($) 

Install 4000'‐16" Pipe 
by Trenching 

NUT STL HEX A194‐2H NC 1  $1.04  32  $33 

Install 4000'‐16" Pipe 
by Trenching 

16" BUTT STRAP 9" WIDE  $300.00  2  $600 

Install 4000'‐16" Pipe 
by Trenching 

16" RUB GSKT TYTON‐JT FIELD‐LOK  $203.83  54  $11,007 

Install 4000'‐16" Pipe 
by Trenching 

16" I.J.  $8,000.00  2  $16,000 

Install 4000'‐16" Pipe 
by Trenching 

6" AIR VALVE  $1,750.00  1  $1,750 

Install 4000'‐16" Pipe 
by Trenching 

16"X16" TEE DI AWWA C/L RG BELL  $896.25  1  $896 

Install 4000'‐16" Pipe 
by Trenching 

6" PIPE DI AWWA C/L B&S  $15.39  4  $62 

Install 4000'‐16" Pipe 
by Trenching 

6" BEND DI 90 AWWA C/L RG BELL  $67.75  3  $203 

Install 4000'‐16" Pipe 
by Trenching 

6" YOKE BELL (DI) YELLOW  $37.43  2  $75 

Install 4000'‐16" Pipe 
by Trenching 

7/8" X 11" STUD ROD SST (YOKE 
ROD) 

$27.78  2  $56 

Install 4000'‐16" Pipe 
by Trenching 

NUT STL HEX A 194‐2H NC 7/8  $0.27  4  $1 

Install 4000'‐16" Pipe 
by Trenching 

6" PIPE DI AWWA C/L B&S  $15.39  12  $185 

Install 4000'‐16" Pipe 
by Trenching 

6" CONN DI AWWA C/L F&B  $69.51  1  $70 

Install 4000'‐16" Pipe 
by Trenching 

6" X 18" SPOOL CI FLG  $102.53  1  $103 

Install 4000'‐16" Pipe 
by Trenching 

6" X 32" SPOOL CI FLG  $90.87  1  $91 

Install 4000'‐16" Pipe 
by Trenching 

6" FLG GATE VALVE CI 250# RW  $269.54  1  $270 

Install 4000'‐16" Pipe 
by Trenching 

6" GSKT FLG NEO FULL FACE STD  $1.37  2  $3 



Greater Los Angeles County Region    Attachment 4

    Budget

 

IRWM Implementation Grant Proposal    January 2011 
Proposition 84  Attachment 4‐70   

Table 9.98: Construction Material Costs 

Phase  Materials  Unit Cost 
Number 
of Units 

Total ($) 

Install 4000'‐16" Pipe 
by Trenching 

SCR CAP STL GR‐8 NC HH 3/4X3‐1/2  $1.21  16  $19 

Install 4000'‐16" Pipe 
by Trenching 

NUT HEX A194‐ 2H NC 3/4  $0.33  16  $5 

Install 4000'‐16" Pipe 
by Trenching 

6" X 12" STANDPIPE STL UNWLD 
16GA 

$6.88  1  $7 

Install 4000'‐16" Pipe 
by Trenching 

6" X 36" STANDPIPE STL WELD 16GA  $26.21  1  $26 

Install 4000'‐16" Pipe 
by Trenching 

6" GATE CAP CI VERT DWG A9034‐1  $7.16  1  $7 

Install 4000'‐16" Pipe 
by Trenching 

16" CONN DI AWWA RG F&B C/L  $443.02  4  $1,772 

Install 4000'‐16" Pipe 
by Trenching 

16" FLG GATE VLV CI 150# HOR D/D 
3BYP 

$7,029.75  2  $14,060 

Install 4000'‐16" Pipe 
by Trenching 

GASKETS FLAT FACE  $16.00  4  $64 

Install 4000'‐16" Pipe 
by Trenching 

BOLT MACH STL NC 1X4‐1/2  $0.61  64  $39 

Install 4000'‐16" Pipe 
by Trenching 

NUT STL HEX A194‐2H NC 1  $1.04  64  $67 

Install 4000'‐16" Pipe 
by Trenching 

MANHOLE RING CI 24‐44 DWG C626  $269.72  2  $539 

Install 4000'‐16" Pipe 
by Trenching 

MANHOLE FRAME CI 44 DWG C626  $202.84  2  $406 

Install 4000'‐16" Pipe 
by Trenching 

COV MH CI 24 SPEC W159 WATER  $153.01  2  $306 

Install 4000'‐16" Pipe 
by Trenching 

PIPE STL A 53 SPL/WLD PE 49ID 
X.375 

$180.83  20  $3,617 

Install 4000'‐16" Pipe 
by Trenching 

SPEPS INSIDE CAN  $50.00  20  $1,000 

Install 4000'‐16" Pipe 
by Trenching 

1 CY CONCRETE FOOTING AND 
GROUT 

$69.84  5  $349 

Install 4000'‐16" Pipe 
by Trenching 

#4 GRADE 60 R4EBAR  $5.78  30  $173 



Greater Los Angeles County Region    Attachment 4

    Budget

 

IRWM Implementation Grant Proposal    January 2011 
Proposition 84  Attachment 4‐71   

Table 9.98: Construction Material Costs 

Phase  Materials  Unit Cost 
Number 
of Units 

Total ($) 

Install 4000'‐16" Pipe 
by Trenching 

SPEC MIX MORTAR  $5.97  20  $119 

Install 4000'‐16" Pipe 
by Trenching 

ASPHALT RESURFACING  $67,603.00  1  $67,603 

Install 4000'‐16" Pipe 
by Trenching 

SHORING EQUIPMENT  $10,000.00  1  $10,000 

Install 4000'‐16" Pipe 
by Trenching 

GOLF COURSE RESTORATION  $15,000.00  1  $15,000 

Install 4000'‐16" Pipe 
by Trenching 

SLURRY  $68.00  1731  $117,708 

Install 4000'‐16" Pipe 
by Trenching 

MISCELLANEOUS MATERIAL  $39,833.34  1  $39,833 

Install 700'‐16" Pipe 
by Trenching 

16" BUTT STRAP 9" WIDE  $300.00  1  $300 

Install 700'‐16" Pipe 
by Trenching 

FLG STL WN FF A105 150 16 C/L  $365.26  1  $365 

Install 700'‐16" Pipe 
by Trenching 

16" I.J.  $8,000.00  1  $8,000 

Install 700'‐16" Pipe 
by Trenching 

BOLT MACH STL NC 1X4‐1/2  $0.61  20  $12 

Install 700'‐16" Pipe 
by Trenching 

NUT STL HEX A 194‐2H NC 1  $1.04  20  $21 

Install 700'‐16" Pipe 
by Trenching 

16" PIPE DI AWWA C/L B&S  $31.82  700  $22,274 

Install 700'‐16" Pipe 
by Trenching 

TUBE PE LAYFLAT PUPPLE 37"X340' 
14"&18" PIPE 

$0.77  720  $554 

Install 700'‐16" Pipe 
by Trenching 

16" RUB GSKT TYTON‐JT FIELD‐LOK  $203.83  10  $2,038 

Install 700'‐16" Pipe 
by Trenching 

GSKT FLG NEO FULL FACE 16"  $5.50  1  $6 

Install 700'‐16" Pipe 
by Trenching 

12X10 DI REDUCER  $180.00  1  $180 

Install 700'‐16" Pipe 
by Trenching 

10" PIPE DI AWWA C/L B&S  $13.59  5  $68 



Greater Los Angeles County Region    Attachment 4

    Budget

 

IRWM Implementation Grant Proposal    January 2011 
Proposition 84  Attachment 4‐72   

Table 9.98: Construction Material Costs 

Phase  Materials  Unit Cost 
Number 
of Units 

Total ($) 

Install 700'‐16" Pipe 
by Trenching 

10" RUB GSKT TYTON‐JT FIELD‐LOK  $85.54  1  $86 

Install 700'‐16" Pipe 
by Trenching 

10" COUPLIN TO CONNECT 10" 
CONCRETE PIPE 

$120.00  1  $120 

Install 700'‐16" Pipe 
by Trenching 

16" FLG GATE VLV CI 150# HOR D/D 
3BYP 

$7,029.75  1  $7,030 

Install 700'‐16" Pipe 
by Trenching 

GASKETS FLAT FACE  $16.00  2  $32 

Install 700'‐16" Pipe 
by Trenching 

BOLT MACH STL NC 1X4‐1/2  $0.61  32  $20 

Install 700'‐16" Pipe 
by Trenching 

NUT STL HEX A194‐2H NC 1  $1.04  32  $33 

Install 700'‐16" Pipe 
by Trenching 

MANHOLE RING CI 24‐44 DWG C626  $269.72  1  $270 

Install 700'‐16" Pipe 
by Trenching 

MANHOLE FRAME CI 44 DWG C626  $202.84  1  $203 

Install 700'‐16" Pipe 
by Trenching 

COV MH CI 24 SPEC W159 WATER  $153.01  1  $153 

Install 700'‐16" Pipe 
by Trenching 

PIPE STL A 53 SPL/WLD PE 49ID 
X.375 

$180.83  10  $1,808 

Install 700'‐16" Pipe 
by Trenching 

SPEPS INSIDE CAN  $50.00  10  $500 

Install 700'‐16" Pipe 
by Trenching 

1 CY CONCRETE FOOTING AND 
GROUT 

$69.84  5  $349 

Install 700'‐16" Pipe 
by Trenching 

#4 GRADE 60 R4EBAR  $5.78  20  $116 

Install 700'‐16" Pipe 
by Trenching 

SPEC MIX MORTAR  $5.97  20  $119 

Install 700'‐16" Pipe 
by Trenching 

SHORING EQUIPMENT  $2,500.00  1  $2,500 

Install 700'‐16" Pipe 
by Trenching 

SLURRY  $21,243.00  1  $21,243 

Install 700'‐16" Pipe 
by Trenching 

MISCELLANEOUS MATERIAL  $6,698.49  1  $6,698 



Greater Los Angeles County Region    Attachment 4

    Budget

 

IRWM Implementation Grant Proposal    January 2011 
Proposition 84  Attachment 4‐73   

Table 9.98: Construction Material Costs 

Phase  Materials  Unit Cost 
Number 
of Units 

Total ($) 

Install 700'‐12" Pipe 
by Trenching 

12" BUTT STRAP 9" WIDE  $150.00  1  $150 

Install 700'‐12" Pipe 
by Trenching 

12" WELD‐NECK FLG ASSY DIP 150# 
12NIP 

$2,471.63  1  $2,472 

Install 700'‐12" Pipe 
by Trenching 

GSKT FLG NEO FULL FACE STD 12  $8,000.00  1  $8,000 

Install 700'‐12" Pipe 
by Trenching 

SCR CAP STL GR‐8 NC HH 7/8X3‐1/2  $2.33  20  $47 

Install 700'‐12" Pipe 
by Trenching 

NUT STL HEX A 194‐2H NC 7/8  $0.27  20  $5 

Install 700'‐12" Pipe 
by Trenching 

12" PIPE DI AWWA C/L B&S  $32.38  700  $22,666 

Install 700'‐12" Pipe 
by Trenching 

TUBE PE LAYFLAT PUPPLE 27"X340' 
10"&12" PIPE 

$0.60  720  $432 

Install 700'‐12" Pipe 
by Trenching 

12" RUB GSKT TYTON‐JT FIELD‐LOK  $118.45  10  $1,185 

Install 700'‐12" Pipe 
by Trenching 

12" RG GATE VALVE CI 250# 
BELL/TYT RW 

$5.50  1  $6 

Install 700'‐12" Pipe 
by Trenching 

6" X 12" STANDPIPE STL UNWLD 
16GA 

$180.00  1  $180 

Install 700'‐12" Pipe 
by Trenching 

6" X 18" STANDPIPE STL WELD 16GA  $12.26  5  $61 

Install 700'‐12" Pipe 
by Trenching 

6" GATE CAP CI VERT DWG A9034‐1  $7.16  1  $7 

Install 700'‐12" Pipe 
by Trenching 

12X10 DI REDUCER  $180.00  1  $180 

Install 700'‐12" Pipe 
by Trenching 

10" PIPE DI AWWA C/L B&S  $13.59  5  $68 

Install 700'‐12" Pipe 
by Trenching 

10" RUB GSKT TYTON‐JT FIELD‐LOK  $85.54  1  $86 

Install 700'‐12" Pipe 
by Trenching 

10" MECHANICAL COUPLING  $120.00  1  $120 

Install 700'‐12" Pipe 
by Trenching 

SHORING EQUIPMENT  $2,500.00  1  $2,500 



Greater Los Angeles County Region    Attachment 4

    Budget

 

IRWM Implementation Grant Proposal    January 2011 
Proposition 84  Attachment 4‐74   

Table 9.98: Construction Material Costs 

Phase  Materials  Unit Cost 
Number 
of Units 

Total ($) 

Install 700'‐12" Pipe 
by Trenching 

SLURRY  $21,243.00  1  $21,243 

Install 700'‐12" Pipe 
by Trenching 

MISCELLANEOUS MATERIAL  $5,349.54  1  $5,350 

Total  $1,662,982 

 

Table 4.99: Construction Equipment Costs 

Phase  Equipment Used  Costs ($) 
Number 
of Units 

Total ($)  

Pump Station  1 Hyd Excavator, 5/8 CY  $40.89  6  $245 

Pump Station  Aluminum Shoring  $115.00  9  $1,035 

Pump Station  1 Welder, electric, 300 amp  $71.09  244  $17,346 

Pump Station  Aerial Lift, Scissor type  $15.12  52  $786 

Horizontal Directional 
Drilling 

Directional Drilling rig to drill, ream 
and install 18" pipe, a closed mud 
system, mud pumps, vacuum trucks, 
dump trucks, wire‐line steering 
system and all other equipment 
necessary to support work 

    $1,168,000 

Install 200' 30" pipe 
by Trenching 

TRUCK: PICKUP 3/4 TON & GANG 
TRUCK 

$2,774.25  1  $2,774 

Install 200' 30" pipe 
by Trenching 

DUMP TRUCK 2‐AXLE  $1,905.75  1  $1,906 

Install 200' 30" pipe 
by Trenching 

PITTMAN HOIST  $4,506.75  2  $9,014 

Install 200' 30" pipe 
by Trenching 

BACKHOE WITH CARRIER  $1,019.25  1  $1,019 

Install 200' 30" pipe 
by Trenching 

10 TON PIPE TRUCK  $346.05  1  $346 

Install 200' 30" pipe 
by Trenching 

WELDING TRUCK  $239.04  1  $239 

Install 200' 30" pipe 
by Trenching 

ENAMELER TRUCK  $315.40  1  $315 



Greater Los Angeles County Region    Attachment 4

    Budget

 

IRWM Implementation Grant Proposal    January 2011 
Proposition 84  Attachment 4‐75   

Table 4.99: Construction Equipment Costs 

Phase  Equipment Used  Costs ($) 
Number 
of Units 

Total ($)  

Install 200' 30" pipe 
by Trenching 

CEMENT FINISHING TRUCK  $340.20  1  $340 

Install 200' 30" pipe 
by Trenching 

DUMP TRUCK 3‐AXLE & Operator  $15,330.00  1  $15,330 

Install 200' 30" pipe 
by Trenching 

DUMP TRUCK 5‐AXLE & Operator  $17,520.00  1  $17,520 

Install 200' 30" pipe 
by Trenching 

ASPHALT SAWING  $896.00  1  $896 

Install 200' 30" pipe 
by Trenching 

TRANSPORTATION  $11,967.00  1  $11,967 

Install 4000'‐16" Pipe 
by Trenching 

TRUCK: PICKUP 3/4 TON & GANG 
TRUCK 

$11,097.00  1  $11,097 

Install 4000'‐16" Pipe 
by Trenching 

DUMP TRUCK 2‐AXLE  $7,623.00  1  $7,623 

Install 4000'‐16" Pipe 
by Trenching 

PITTMAN HOIST  $18,027.00  1  $18,027 

Install 4000'‐16" Pipe 
by Trenching 

BACKHOE WITH CARRIER  $8,154.00  1  $8,154 

Install 4000'‐16" Pipe 
by Trenching 

10 TON PIPE TRUCK  $2,304.69  1  $2,305 

Install 4000'‐16" Pipe 
by Trenching 

WELDING TRUCK  $2,880.00  1  $2,880 

Install 4000'‐16" Pipe 
by Trenching 

ENAMELER TRUCK  $190.00  1  $190 

Install 4000'‐16" Pipe 
by Trenching 

CEMENT FINISHING TRUCK  $340.20  1  $340 

Install 4000'‐16" Pipe 
by Trenching 

DUMP TRUCK 3‐AXLE & Operator  $61,250.00  1  $61,250 

Install 4000'‐16" Pipe 
by Trenching 

DUMP TRUCK 5‐AXLE & Operator  $70,000.00  1  $70,000 

Install 4000'‐16" Pipe 
by Trenching 

ASPHALT SAWING  $16,096.00  1  $16,096 

Install 4000'‐16" Pipe 
by Trenching 

TRANSPORTATION  $37,964.00  1  $37,964 
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Table 4.99: Construction Equipment Costs 

Phase  Equipment Used  Costs ($) 
Number 
of Units 

Total ($)  

Install 700'‐16" Pipe 
by Trenching 

TRUCK: PICKUP 3/4 TON & GANG 
TRUCK 

$2,219.40  1  $2,219 

Install 700'‐16" Pipe 
by Trenching 

DUMP TRUCK 2‐AXLE  $1,524.60  1  $1,525 

Install 700'‐16" Pipe 
by Trenching 

PITTMAN HOIST  $3,605.40  1  $3,605 

Install 700'‐16" Pipe 
by Trenching 

BACKHOE WITH CARRIER  $815.40  1  $815 

Install 700'‐16" Pipe 
by Trenching 

10 TON PIPE TRUCK  $276.84  1  $277 

Install 700'‐16" Pipe 
by Trenching 

WELDING TRUCK  $43.20  1  $43 

Install 700'‐16" Pipe 
by Trenching 

ENAMELER TRUCK  $38.00  1  $38 

Install 700'‐16" Pipe 
by Trenching 

DUMP TRUCK 3‐AXLE & Operator  $12,250.00  1  $12,250 

Install 700'‐16" Pipe 
by Trenching 

DUMP TRUCK 5‐AXLE & Operator  $14,000.00  1  $14,000 

Install 700'‐16" Pipe 
by Trenching 

TRANSPORTATION  $6,392.00  1  $6,392 

Install 700'‐12" Pipe 
by Trenching 

TRUCK: PICKUP 3/4 TON & GANG 
TRUCK 

$1,664.55  1  $1,665 

Install 700'‐12" Pipe 
by Trenching 

DUMP TRUCK 2‐AXLE  $1,143.45  1  $1,143 

Install 700'‐12" Pipe 
by Trenching 

PITTMAN HOIST  $2,704.05  1  $2,704 

Install 700'‐12" Pipe 
by Trenching 

BACKHOE WITH CARRIER  $611.55  1  $612 

Install 700'‐12" Pipe 
by Trenching 

10 TON PIPE TRUCK  $276.84  1  $277 

Install 700'‐12" Pipe 
by Trenching 

WELDING TRUCK  $43.20  1  $43 

Install 700'‐12" Pipe 
by Trenching 

ENAMELER TRUCK  $38.00  1  $38 
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Table 4.99: Construction Equipment Costs 

Phase  Equipment Used  Costs ($) 
Number 
of Units 

Total ($)  

Install 700'‐12" Pipe 
by Trenching 

DUMP TRUCK 3‐AXLE & Operator  $9,170.00  1  $9,170 

Install 700'‐12" Pipe 
by Trenching 

DUMP TRUCK 5‐AXLE & Operator  $10,480.00  1  $10,480 

Install 700'‐12" Pipe 
by Trenching 

TRANSPORTATION  $4,861.00  1  $4,861 

Total  $1,557,162 

 

Table 4.100: Construction Labor Cost 

Phase  Discipline 
Hourly Wage 
by discipline 

($) 

Number 
of hours 

Total ($) 

Construction Support  Civil & Structural Design  $128.00  840  $107,520 

Construction Support  Electrical Design  $124.00  75  $9,300 

Construction Support  Mechanical Design  $124.00  75  $9,300 

Construction Support  Surveys & Right of ways  $124.00  300  $37,200 

Construction Support  geotechnical engineering  $130.00  200  $26,000 

Construction Support  Distribution Engineering  $138.00  500  $69,000 

Pump Station  Crew No. Q‐3  $321.18  14  $4,497 

Pump Station  Crew No. Q‐2  $235.98  83  $19,586 

Pump Station  Crew No. B‐12Q  $67.78  6  $407 

Pump Station  Carpenter  $47.94  4  $192 

Pump Station  Crew No. Q‐16  $235.98  411  $96,988 

Pump Station  Plumber  $84.30  68  $5,732 

Pump Station  Crew No. Q‐1  $151.68  8  $1,213 

Pump Station  Crew No. B‐20  $190.20  4  $761 

Pump Station  Crew No. Q‐6  $238.08  11  $2,619 

Pump Station  Crew No. Q‐10  $234.72  10  $2,347 

Storage Tank  Vendor Installation Crew  $683.22  600  $409,932 

Horizontal 
Directional Drilling 

Welder and material handler  Lump Sum  n/a  $379,000 
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Table 4.100: Construction Labor Cost 

Phase  Discipline 
Hourly Wage 
by discipline 

($) 

Number 
of hours 

Total ($) 

Horizontal 
Directional Drilling 

Labor to Clear and Restore pipe lay 
down area 

Lump Sum  n/a  $100,000 

Install 200' 30" pipe 
by Trenching 

WATER UTILITY SUPERVISOR  $158.80  100  $15,880 

Install 200' 30" pipe 
by Trenching 

SENIOR WATER UTILITY 
WORKER/SPCLST 

$125.63  200  $25,126 

Install 200' 30" pipe 
by Trenching 

WATER UTILITY  WORKER  $110.53  400  $44,212 

Install 200' 30" pipe 
by Trenching 

M&C HELPER  $91.70  400  $36,680 

Install 200' 30" pipe 
by Trenching 

EQUIPMENT OPERATOR  $126.05  200  $25,210 

Install 200' 30" pipe 
by Trenching 

HEAVY DUTY TRUCK OPERATOR  $103.65  200  $20,730 

Install 200' 30" pipe 
by Trenching 

WELDER  $137.93  66  $9,103 

Install 200' 30" pipe 
by Trenching 

PROTECTIVE COATING WORKER  $119.12  133  $15,843 

Install 200' 30" pipe 
by Trenching 

CEMENT FINISHER  $116.42  80  $9,314 

Install 200' 30" pipe 
by Trenching 

MATERIAL HANDLING  $94,479.00  0.12  $11,337 

Install 4000'‐16" Pipe 
by Trenching 

WATER UTILITY SUPERVISOR  $158.80  800.00  $127,040 

Install 4000'‐16" Pipe 
by Trenching 

SENIOR WATER UTILITY 
WORKER/SPCLST 

$125.63  800.00  $100,504 

Install 4000'‐16" Pipe 
by Trenching 

WATER UTILITY  WORKER  $110.53  1600.00  $176,848 

Install 4000'‐16" Pipe 
by Trenching 

M&C HELPER  $91.70  1600.00  $146,720 

Install 4000'‐16" Pipe 
by Trenching 

EQUIPMENT OPERATOR  $126.05  800.00  $100,840 

Install 4000'‐16" Pipe 
by Trenching 

HEAVY DUTY TRUCK OPERATOR  $103.65  800.00  $82,920 



Greater Los Angeles County Region    Attachment 4

    Budget

 

IRWM Implementation Grant Proposal    January 2011 
Proposition 84  Attachment 4‐79   

Table 4.100: Construction Labor Cost 

Phase  Discipline 
Hourly Wage 
by discipline 

($) 

Number 
of hours 

Total ($) 

Install 4000'‐16" Pipe 
by Trenching 

WELDER  $137.93  40.00  $5,517 

Install 4000'‐16" Pipe 
by Trenching 

PROTECTIVE COATING WORKER  $119.12  40.00  $4,765 

Install 4000'‐16" Pipe 
by Trenching 

M&C FOR WELDER  $91.70  40.00  $3,668 

Install 4000'‐16" Pipe 
by Trenching 

MATERIAL HANDLING  $239,000.00  0.12  $28,680 

Install 700'‐16" Pipe 
by Trenching 

WATER UTILITY SUPERVISOR  $158.80  80.00  $12,704 

Install 700'‐16" Pipe 
by Trenching 

SENIOR WATER UTILITY 
WORKER/SPCLST 

$125.63  160.00  $20,101 

Install 700'‐16" Pipe 
by Trenching 

WATER UTILITY  WORKER  $110.53  160.00  $17,685 

Install 700'‐16" Pipe 
by Trenching 

M&C HELPER  $91.70  320.00  $29,344 

Install 700'‐16" Pipe 
by Trenching 

EQUIPMENT OPERATOR  $126.05  160.00  $20,168 

Install 700'‐16" Pipe 
by Trenching 

HEAVY DUTY TRUCK OPERATOR  $103.65  160.00  $16,584 

Install 700'‐16" Pipe 
by Trenching 

WELDER  $137.93  12.00  $1,655 

Install 700'‐16" Pipe 
by Trenching 

PROTECTIVE COATING WORKER  $119.12  8.00  $953 

Install 700'‐16" Pipe 
by Trenching 

M&C FOR WELDER  $91.70  12.00  $1,100 

Install 700'‐16" Pipe 
by Trenching 

MATERIAL HANDLING  $6,163.00  1.00  $6,163 

Install 700'‐12" Pipe 
by Trenching 

WATER UTILITY SUPERVISOR  $158.80  60.00  $9,528 

Install 700'‐12" Pipe 
by Trenching 

SENIOR WATER UTILITY 
WORKER/SPCLST 

$125.63  120.00  $15,076 

Install 700'‐12" Pipe 
by Trenching 

WATER UTILITY  WORKER  $110.53  120.00  $13,264 
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Table 4.100: Construction Labor Cost 

Phase  Discipline 
Hourly Wage 
by discipline 

($) 

Number 
of hours 

Total ($) 

Install 700'‐12" Pipe 
by Trenching 

M&C HELPER  $91.70  240.00  $22,008 

Install 700'‐12" Pipe 
by Trenching 

EQUIPMENT OPERATOR  $126.05  120.00  $15,126 

Install 700'‐12" Pipe 
by Trenching 

HEAVY DUTY TRUCK OPERATOR  $103.65  120.00  $12,438 

Install 700'‐12" Pipe 
by Trenching 

WELDER  $137.93  12.00  $1,655 

Install 700'‐12" Pipe 
by Trenching 

PROTECTIVE COATING WORKER  $119.12  8.00  $953 

Install 700'‐12" Pipe 
by Trenching 

M&C FOR WELDER  $91.70  12.00  $1,100 

Install 700'‐12" Pipe 
by Trenching 

MATERIAL HANDLING  $4,922.00  1.00  $4,922 

Total  $ 2,495,058 

 

Subtask 9.3: Performance Testing and Demobilization 

Performance  testing  and  demobilization  is  allocated  $18,600,  see  Table  4.101  for  cost 
breakdown. 

 

Table 4.101: Performance Testing and Demobilization Costs 

Cost Item  Unit Costs ($)  Number of Units  Total ($) 

Electrical Design  $124.00  75  $9,300 

Mechanical Design  $124.00  75  $9,300 

Total  $18,600 
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(e) Environmental Compliance/Mitigation/Enhancement 

Task 10: Environmental Compliance/Mitigation/Enhancement 

Environmental Compliance/Mitigation/Enhancement  activities  are not  required as part of 
this project; therefore, no budget is allocated. 

(f) Construction Administration 

Task 11: Construction Administration 

The  cost  for Construction Administration  is $158,790, and  is detailed  in Table 4.102. The 
hours estimated for Construction Administration are based on historic time charges by the 
Project Coordination and Administration Office in similar previous projects. A large amount 
of  the Construction Administration will be done by  the Project Manager, but  the Project 
Manager’s hours during construction are accounted  for  in Project Administration Row  (a) 
and are not included in the hours noted in Row (f). Only hours for the Construction Manager 
during construction and post‐construction are noted below. 

Table 4.102: Construction Administration Costs 

Discipline  Hours  Unit Cost ($)  Total Costs ($) 

Construction Manager   1185  $134.00  $158,790 

Total  $158,790 

 

(g) Other Costs 

The costs of producing a Monitoring Plan were allocated $10,050 based on prior experience 
from similar projects.  

Table 4.103: Final Design Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Monitoring Plan  Lump Sum Estimate  n/a  $10,050 

Total $10,050 
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(h) Construction/Implementation Contingency 

Construction  Contingency  is  allocated  $1,023,651.  This  is  based  on  20  percent  of  the 
estimate  for  installation  of  the Bolted  Steel  Tank  ($743,653), which  equals  $148,731,  40 
percent  of  the  estimate  for  horizontal  directional  drilling  (HDD)  contractor  ($1,902,000), 
which equals $760,800, and an additional 15 percent contingency on the HDD contingency 
equaling  $114,120.  A  high  contingency  is  used  for  HDD  since  it  is  a  highly  specialized 
construction method and depends on soil conditions which haven't been fully  identified at 
this time.  
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X.  Tujunga  Spreading Grounds  Enhancement  Project  –  Los Angeles 
Department of Water and Power  

 

Table 4.104: Detailed Tujunga Spreading Grounds Enhancement Project Budget 

Budget Category 
Non‐State 

Share* (Funding 
Match) 

Requested 
Grant 

 Funding 

Other 
State 
Funds 

Being Used

Total 
% Funding 
Match  

(a) 
Direct Project Administration 
Costs 

$26,776  $0  $0  $26,776  100% 

(b)  Land Purchase/Easement  $0  $0  $0  $0  0% 

(c) 
Planning/Design/Engineering/ 
Environmental 
Documentation 

$1,249,911  $0  $0  $1,249,911  100% 

(d)  Construction/Implementation  $18,783,592  $4,383,656  $0  $23,167,248  81% 

(e) 
Environmental Compliance/ 
Mitigation/Enhancement 

$60,000  $0  $0  $60,000  100% 

(f)  Construction Administration  $570,186  $0  $0  $570,186  100% 

(g) 
Other Costs (Including Legal 
Costs, Permitting and 
Licenses) 

$10,000  $0  $0  $10,000  100% 

(h) 
Construction/Implementation 
Contingency 

$220,000  $0  $0  $220,000  100% 

(i)  Grand Total (Sum rows (a) 
through (h) for each column) 

$20,920,465  $4,383,656  $0  $25,304,121  83% 

*Sources of funding:  LADWP General Fund – Water System 

The  sections  below  detail  each  budget  category  and  break  down  the  budget  by  the  tasks 
described  in  the Work Plan. Each  task’s budget details  the  cost basis used  in estimating  the 
budget  and may  include  a  table which  further  breaks  down  budgets  into  labor  disciplines, 
equipment and/or material costs. 

(a) Direct Project Administration Costs 

Direct  Project  Administration  Costs  of  $26,776 were  calculated  based  on  the  task  break 
down  shown  below.  The  Direct  Project  Administration  costs  are  based  on  previous 
experience with similar projects.  
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Task 1: Administration 

Administration Costs of $8,649 were calculated based on labor costs shown in Table 4.105.  

Table 4.105: Administration Labor Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours Total 

Civil Engineering Associate II  $37.91  125  $4,739 

Civil Engineering Associate III  $49.33  50  $2,466 

Waterwork Engineer  $57.76  25  $1,444 

Total $8,649 

 
Task 2: Labor Compliance Program 

Labor Compliance Program Costs of $4,739 were calculated based on  labor costs shown  in 
Table 4.106. 

Table 4.106: Direct Administration Labor Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours Total 

Civil Engineering Associate II    $37.91  125  $4,739 

Total $4,739 

 
Task 3: Reporting 

Reporting Costs of $13,388 were calculated based on labor costs shown in Table 4.107.  
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Table 4.107: Reporting Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours Total 

Civil Engineering Associate II  $37.91  250  $9,478 

Civil Engineering Associate III  $49.33  50  $2,467 

Waterworks Engineer  $57.76  25  $1,444 

Total $13,388 

 

(b) Land Purchase/Easement 

This  project  does  not  require  purchase  of  land  or  easements;  therefore,  no  budget  is 
allocated. 

(c) Planning/Design/Engineering/Environmental Documentation 

Planning/Design/Engineering/Environmental  Documentation  Costs  of  $1,249,911  were 
calculated based on the task breakdown shown below.  

Task 4: Assessment and Evaluation 

No further assessment and evaluation studies are planned as part of this Project; therefore, 
no budget is allocated. 

Task 5: Final Design 

The cost allocated  for Final Design costs  is $1,000,000 based on  the design contract with 
LACFCD  to  complete  the Project’s design.  The  cooperative  agreement with  a design  cost 
breakdown can be found in appendix x. Detailed information on the cost breakdown can be 
found in Table 4.108.  
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Table 4.108: Final Design Cost 

Stage    Discipline 
Hourly Wage 

($/hr) 
Number of 

Hours 
Total 

10%  Lump Sum Estimate  n/a  n/a  $225,000 

30%  Lump Sum Estimate  n/a  n/a  $225,000 

60%  Lump Sum Estimate  n/a  n/a  $150,000 

90%  Lump Sum Estimate  n/a  n/a  $150,000 

100%  Lump Sum Estimate  n/a  n/a  $150,000 

Construction Support  
(RFIs, Change Orders, etc) 

Lump Sum Estimate  n/a  n/a  $100,000 

Total  $1,000,000 

 

Task 6: Environmental Documentation 

The cost allocated for Environmental Documentation  is $240,000 based on a contract with 
MWH Environmental Services to complete the Project’s environmental documentation.  

Task 7: Permitting 

The  cost  allocated  for  Permitting  is  $  9,911  based  on  the  detailed  labor  cost  below  in 
Table 4.109. 

Table 4.109: Construction Administration Costs 

Discipline  Hours  Unit Cost ($)  Units 
Total Costs 

($) 

Permit Fees   n/a  $1,000  8  $8,000 

Civil Engineering Assoc II  40  $37.91  n/a  $1,516 

Civil Engineering Assoc III  8  $49.33  n/a  $395 

Total  $9,911 

 

(d) Construction/Implementation 

The cost allocated for Construction/Implementation is $23,167,248 based on the task break 
down shown below. 
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Task 8: Construction Contracting 

Construction  contracting  is allocated $565,298 based on  the detailed  labor  cost below  in 
Table 4.110. 

Table 4.110: Construction Administration Costs 

Discipline  Hours  Unit Cost ($) 
Equipment 
Costs ($) 

Total Costs 
($) 

Civil Engineering Assoc II, 
Inspector 

1,000  $37.91  n/a  $37,910 

Civil Engineering Assoc II  500  $38.91  n/a  $19,455 

Civil Engineering Assoc III  100  $49.33  n/a  $4,933 

LA County Construction 
Management Agreement 

Lump Sum  Estimate only  n/a  $500,000 

Total  $562,298 

 

Task 9: Construction 

Subtask 9.1: Mobilization and Site Preparation 

Mobilization and Site Preparation is estimated to cost $89,950, detailed in Table 4.111 and 
Table 4.112.  

 

Table 4.111: Construction Equipment Cost 

Length of Time 
Required  

(if applicable) 
Equipment Used  Daily Costs ($) 

Number 
of Units 

Total ($)  

10 days  Backhoe  $300  2  $6,000 

5 days  Grader  $350  1  $1,750 

10 days  Pick‐up Trucks  $165  3  $4,950 

n/a  Steel Plates  Lump Sum Estimate  n/a  $8,000 

n/a  Sandbags  $65  50  $3,250 

n/a  Fencing & Cover  Lump Sum Estimate  n/a  $17,000 

n/a  Filter Fabric  Lump Sum Estimate  n/a  $6,000 

n/a  Construction trailer  Lump Sum Estimate  n/a  $20,000 
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Table 4.111: Construction Equipment Cost 

Length of Time 
Required  

(if applicable) 
Equipment Used  Daily Costs ($) 

Number 
of Units 

Total ($)  

n/a  Trailer utilities  Lump Sum Estimate  n/a  $5,000 

Total  $71,950 

 

Table 4.112: Construction Labor Cost 

Length of Time 
Required  

(if applicable) 
Discipline 

Hourly Wage by 
discipline ($) 

Number of 
hours 

Total ($) 

n/a  Superintendent  $110  20  $2,200 

n/a  Operator  $85  80  $6,800 

n/a  Laborer  $50  90  $4,500 

n/a  Laborer  $50  90  $4,500 

Total  $18,000 

 

Subtask 9.2: Project Construction 

The Project Construction estimate of $21,965,000 is based on the detailed cost areas for materials as shown in Table 4.113, 
equipment as shown in Table 4.114 

,  and  labor  as  shown  in  Table  4.115.  The  labor  costs  for were  based  on  a  15  percent 
estimate  ($2,865,000) of  the materials and equipment  total costs of $19,100,000. The 15 
percent estimate for construction  labor costs  is based on previous experience with similar 
projects. 

 

Table 4.113: Construction Materials Cost 

Materials Used  Unit Costs ($)  Number of Units  Total ($)  

Intakes  Lump Sum Estimate  3  $3,000,000 

Basin  Lump Sum Estimate  10  $9,000,000 

Landscaping  Lump Sum Estimate  n/a  $5,000,000 

Total  $17,000,000 
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Table 4.114: Construction Equipment Cost 

Length of Time 
Required  

(if applicable) 
Equipment Used  Daily Costs ($) 

Number 
of Units 

Total ($)  

  Data/Instrumentation 
Lump Sum 
Estimate 

n/a  $2,100,000 

Total  $2,100,000 

 

Table 4.115: Construction Labor Cost 

Length of Time 
Required  

(if applicable) 
Discipline 

Hourly Wage by 
discipline ($) 

Number 
of hours 

Total ($) 

  Labor 
15% of Materials 
& Equipment 

total 
n/a  $2,865,000 

Total  $2,865,000 

 

Subtask 9.3: Performance Testing and Demobilization 

The Performance testing and demobilization estimate of $550,000 is based on the detailed 
cost  for  labor  as  shown  in  Table  4.116.  The  demobilization  and  testing  costs  were 
determined based on previous experience with similar projects. 

 

Table 4.116: Construction Labor Cost 

Length of Time 
Required  

(if applicable) 
Discipline 

Hourly Wage by 
discipline ($) 

Number 
of hours 

Total ($) 

n/a  Demobilization 
Lump Sum 
Estimate 

n/a  $440,000 

n/a  Testing 
Lump Sum 
Estimate 

n/a  $110,000 

Total  $550,000 
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(e) Environmental Compliance/Mitigation/Enhancement 

Task 10: Environmental Compliance/Mitigation/Enhancement 

Environmental  Compliance/Mitigation/Enhancement  is  allocated  $60,000.  MWH 
Environmental  Services  will  be  tasked  with  associated  mitigation  and  compliance 
parameters as mentioned in the once adopted EIR. 

(f) Construction Administration 

Task 11: Construction Administration 

The  cost  allocated  for  Construction  Administration  is  $570,186  and  is  detailed  in 
Table 4.117. The project documentation cost  is based on previous experience with similar 
projects.  

Table 4.117: Construction Administration Costs 

Discipline  Hours  Unit Cost ($) 
Equipment 
Costs ($) 

Total Costs 
($) 

Civil Engineering Associate II 
(Construction Inspector) 

1000  $37.91  n/a  $37,910 

Civil Engineering Associate II  500  $38.91  n/a  $19,455 

Civil Engineering Associate III  100  $49.33  n/a  $4,933 

Waterwork Engineer  50  $57.76  n/a  $2,888 

LACFCD Construction 
Management Agreement 

Lump Sum  $500,000  n/a  $500,000 

Project Documentation 
Support 

Lump Sum  $5,000  n/a  $5,000 

Total  $570,186 

 

(g) Other Costs 

The costs of producing a Monitoring Plan were allocated $10,000 based on prior experience 
from similar projects.  
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Table 4.118: Other Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Monitoring Plan  Lump Sum Estimate  n/a  $10,000 

Total $10,000 

 

(h) Construction/Implementation Contingency 

The construction/implementation contingency percentage applied is 0.9 percent of the total 
anticipated  construction  cost  of  $23,167,248  to  equal  a  contingency  of  $220,000.  These 
costs  include  funds  to  handle  unknown  and  unspecified  conditions  encountered  during 
construction or implementation of the Project. 
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XI.  San Antonio Spreading Grounds Improvements  

 

Table 4.119: Detailed San Antonio Spreading Grounds Improvements Project Budget 

Budget Category 
Non‐State 

Share* (Funding 
Match) 

Requested 
Grant 

 Funding 

Other State 
Funds Being 

Used 
Total 

% Funding 
Match  

(a) 
Direct Project 
Administration Costs 

$45,823  $30,549  $0  $76,372  60% 

(b) 
Land Purchase/ 
Easement 

$0  $0  $0  $0  0% 

(c) 

Planning/Design/ 
Engineering/ 
Environmental 
Documentation 

$61,063  $28,142  $0  $89,205  68% 

(d) 
Construction/ 
Implementation 

$738,596  $3,513,896  $0  $4,252,492  33% 

(e) 
Environmental 
Compliance/ 
Mitigation/Enhancement 

$17,291  $1,344  $0  $18,635  93% 

(f) 
Construction 
Administration 

$34,258  $22,838  $0  $57,096  60% 

(g) 
Other Costs (Including Legal 
Costs, Permitting and 
Licenses)  

$3,600  $2,400  $0  $6,000  60% 

(h) 
Construction/ 
Implementation 
Contingency 

$300,000  $200,000  $0  $500,000  60% 

(i)  Grand Total (Sum rows (a) 
through (h) for each column) 

$1,200,631  $3,799,169  $0  $4,999,800  37% 

*Sources of funding:  TVMWD funding 

 

The  sections  below  detail  each  budget  category,  and  break  down  the  budget  by  the  tasks 
described  in  the Work Plans. Each  task’s budget details  the cost basis used  in estimating  the 
budget,  and  may  include  a  table  that  further  breaks  down  budgets  into  labor  disciplines, 
equipment and/or material costs. 

(a) Direct Project Administration Costs 
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Direct  Project  Administration  Costs  of  $76,372 were  calculated  based  on  the  task  break 
down  shown below. Overall, Direct Project Administration costs are equal  to 1.5% of  the 
total project budget. The hourly wages below are TVMWD’s hourly rates. Hours are based 
on previous experience with similar projects. 

Task 1: Administration 

Administration Costs of $44,780 were calculated based on labor costs shown in Table 4.120.  

Table 4.120: Administration Labor Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Assist General Mgr  $120.62  183  $22,114 

Project Engineer  $62.08  365  $22,666 

Total $44,780 

 

Task 2: Labor Compliance Program 

Labor Compliance Program Costs of $12,500 were calculated based on 0.25 percent of the 
total  project  cost  for  the  use  of  a  Department  of  Industrial  Relations  third  party  LCP 
provider. This percentage is based on the SBX2‐9 requirements for bond‐funded or design‐
build public works projects, Section 16453. 

Task 3: Reporting 

Reporting Costs of $19,092 were calculated based on labor costs shown in Table 4.121. 

Table 4.121: Reporting Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Assist General Mgr  $120.62  78  $9,408 

Project Engineer  $62.08  156  $9,684 

Total $19,092 

 

(b) Land Purchase/Easement 

This project does not require acquisitions of  land or easements since an existing  facility  is 
being utilized. 
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(c) Planning/Design/Engineering/Environmental Documentation 

Planning/Design/Engineering/Environmental  Documentation  Costs  of  $89,205  were 
calculated based on the task breakdown shown below.  

Task 4: Assessment and Evaluation 

No  further  Assessment  and  Evaluation  studies  are  planned  as  part  of  this  project  and 
therefore are not allocated budget.  

Task 5: Final Design 

Final Design  costs  are estimated  to be $88,725. Detailed  information on hourly wage by 
discipline  and number of hours by  Stage  can be  found  in Table 4.123. The hourly wages 
below are TVMWD’s hourly rate totals for four staff members. The Design Engineering will 
be  completed by a consultant, with  total hours  to be allocated between a CAD designer, 
project engineer and project manager. The Project Management Engineering hours are for 
TVMWD staff. Hours are based on previous experience with similar projects. 

Table 4.122: Final Design Cost 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Design Engineering  $325.00  250  $81,250 

Project Management 
Engineering 

$325.00  23  $7,475 

Total $88,725 

 

Task 6: Environmental Documentation 

Environmental  Documentation  is  allocated  $480  in  order  to  complete  environmental 
reports  associated  with mitigation monitoring.  Detailed  information  on  hourly  wage  by 
discipline and number of hours by Stage can be found in Table 4.123.  

 

Table 4.123: Environmental Documentation Cost 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Environmental Scientist  $120.00  4  $480 

Total $480 
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Task 7: Permitting 

Not applicable. 

(d) Construction/Implementation 

Construction/Implementation Costs of $4,252,692 were calculated based on the task break 
down shown below.  

Task 8: Construction Contracting 

Construction  contracting  is  allocated  $35,750  based  on  the  detailed  labor  cost  below  in 
Table  4.124.  The  hourly  wages  below  are  TVMWD’s  hourly  rate  totals  for  four  staff 
members. Hours are based on previous experience with similar projects. 

 

Table 4.124: Construction Administration Costs 

Cost Item  Unit Costs ($)  Number of Units  Total ($) 

Project Management Engineering  $325.00  110  $35,750 

Total  $35,750 

 

Task 9: Construction 

Construction  is  allocated  $4,216,742.  This  cost  is  based  on  the  2005  Feasibility  Study's 
Annual Operating Cost, Table 8‐5 & 8‐6. Costs for this phase (1b) were extrapolated based 
on  percent  length  of  the  previous  (4,771‐LF,  45  percent  of  total  estimated  costs)  and 
proposed (5,800‐LF, 55 percent of total estimated costs) spreading pipelines. 

Subtask 9.1: Mobilization and Site Preparation 

Mobilization  and  Site  Preparation  are  allocated  $210,000,  based  on  the  detailed  costs 
shown in Table 4.125.  
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Table 4.125: Mobilization and Site Preparation Costs 

Cost Item  Unit Costs ($)  Number of Units  Total ($) 

Mobilization 
$150,000 
Lump Sum 

1  $150,000 

Clear & Grub 
$60,000 
Lump Sum 

1  $60,000 

Total  $210,000 

 

Subtask 9.2: Project Construction 

The  Project  Construction  estimate  of  $3,956,742  is  based  on  the  detailed  cost  areas  for 
materials  as  shown  in  Table  7,  equipment  as  shown  in  Table  8,  and  labor  as  shown  in 
Table 4.126. 

Specific sources and assumptions related to each cost area are shown below each Table.  

 

Table 4.126: Construction Materials Cost 

Cost Item  Unit Costs ($)  Number of Units  Total ($) 

Wildlife fencing 
$20,000 
Lump sum 

n/a  $20,000 

30‐in pipe, 20 ft sections  $3200/section  290 sections 
$928,000 

(installed price) 

Flow structures (including valves)  $8,000 each  5  $40,000 

Pipe Tees  $8,000 each  5  $40,000 

Total  $1,028,000 

 

Table 4.127: Construction Equipment Cost 

Equipment Used  Unit Costs ($/unit) 
Number of 
Units (units) 

Total ($)  

Various earthmoving  $10,000 
8 pieces of 
equipment 

$80,000 

Total $80,000 
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Table 4.128: Construction Labor Cost 

Discipline 
Hourly Wage by 
discipline ($) 

Number of 
hours 

Total ($) 

Spreading basins  
$450,000 
Lump Sum 

n/a  $450,000 

Construction labor crew  $720/hour  3,332  $2,398,742 

Total $2,848,742 

 

Subtask 9.3: Performance Testing and Demobilization 

Performance testing and demobilization is allocated $50,000.  

Table 4.128: Construction Labor Cost 

Discipline 
Hourly Wage by 
discipline ($) 

Number of 
hours 

Total ($) 

Demobilization 
$50,000 
Lump Sum 

1  $50,000 

Total $50,000 

 

(e) Environmental Compliance/Mitigation/Enhancement 

Task 10: Environmental Compliance/Mitigation/Enhancement 

Environmental  Compliance/Mitigation/Enhancement  activities  are  allocated  $18,635  for 
mitigation monitoring during construction as shown in Table 4.130 below. This budget is to 
include  monitoring  of  the  site  during  construction  activities,  in  particular  during  the 
installation of wildlife  fencing, and during grading. The hourly wages below are TVMWD’s 
hourly rates. 

Table 4.130: Environmental Compliance/Mitigation/Enhancement Costs 

Discipline 
Hourly Wage by 
discipline ($) 

Number of hours  Total ($) 

Environmental Scientist  $120.00  28  $3,360 
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Project Management Engineering  $325.00  47  $15,275 

Total  $18,635 

 

(f) Construction Administration 

Task 11: Construction Administration 

Construction  Administration  costs  are  estimated  to  be  $57,096,  and  are  detailed  in 
Table 4.131. Costs are based on the average hourly rate for the Assistant General Manager 
& Project Engineer. 

 

Table 4.131: Construction Administration Costs 

Discipline  Hours  Unit Cost ($) 
Equipment 
Costs ($) 

Total Costs ($) 

Construction Administration  312  $183  $0  $57,096 

Total  $57,096 

 

(g) Other Costs 

Other Costs not included above include legal review and writing of the Monitoring Plan. This 
cost is estimated to be $6,000. 

(h) Construction/Implementation Contingency 

The  construction/implementation  contingency  percentage  applied  is  approximately  10 
percent of the total anticipated construction cost of $5,260,742 to equal a contingency of 
$500,000.  These  costs  include  funds  to  handle  unknown  and  unspecified  conditions 
encountered during construction or implementation of the project. 
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XII.  Leo J. Vander Lans Advanced Water Treatment Plant Expansion  

 

Table 4.132: Detailed Leo J. Vander Lans Advanced  
Water Treatment Plant Expansion Project Budget 

Budget Category 
Non‐State 

Share* (Funding 
Match) 

Requested 
Grant 

 Funding 

Other 
State 
Funds 
Being 
Used 

Total 
% Funding 
Match  

(a) 
Direct Project Administration 
Costs 

$484,050  $0  $0  $484,050  100% 

(b)  Land Purchase/Easement  $0  $0  $0  $0  0% 

(c) 
Planning/Design/Engineering/ 
Environmental Documentation 

$2,905,000  $0  $0  $2,905,000  100% 

(d)  Construction/Implementation  $19,258,541  $4,944,459  $0  $24,203,000  80% 

(e) 
Environmental Compliance/ 
Mitigation/Enhancement 

$0  $0  $0  $0  0% 

(f)  Construction Administration  $1,452,200  $0  $0  $1,452,200  100% 

(g)  Other Costs (Including Legal 
Costs, Permitting and Licenses) 

$121,012  $0  $0  $121,012  100% 

(h) 
Construction/Implementation 
Contingency 

$0  $0  $0  $0  0% 

(i)  Grand Total (Sum rows (a) 
through (h) for each column) 

$24,220,803  $4,944,459  $0  $29,165,262  83% 

*Sources of funding:  WRD would provide bonds for matching funds Bureau of Reclamation: 25% match of Row (c)  

 

The  sections  below  detail  each  budget  category,  and  break  down  the  budget  by  the  tasks 
described  in  the Work Plans. Each  task’s budget details  the cost basis used  in estimating  the 
budget. This may  include a  table  that  further breaks down  the budgets  into  labor disciplines, 
equipment and/or material costs. 
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(a) Direct Project Administration Costs 

Direct  Project  Administration  Costs  are  estimated  at  $484,050.  Overall,  Direct  Project 
Administration costs are equal to 1.7 percent of the total construction costs.  

Task 1: Administration 

Administration  Costs  of  $421,550 were  calculated  based  on  previous  project  experience 
with  similar  construction  projects.  These  costs  account  for  all  project  administrative 
activities and reporting tasks. The estimate cost breakdown is shown in Table 4.133. 

 

Table 4.133: Direct Administration Labor Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Project Manager  $100.00  2740  $274,000 

Grant Manager  $100.00  916  $91,600 

Administrative Analyst  $50.00  1119  $55,950 

Total $421,550 

 

Task 2: Labor Compliance Program 

Labor Compliance Program costs were allocated $62,500, as presented  in Table 4.134. The 
cost  was  calculated  based  on  an  estimated  0.26  percent  fee  of  the  project 
construction/implementation costs.  

 

Table 4.134: Direct Administration Labor Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

 Third Party Consultant  Lump Sum Estimate  n/a  $62,500 

Total $62,500 

 

Task 3: Reporting 

Reporting costs are included under Task 1: Administration.  
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(b) Land Purchase/Easement 

This Project does not require acquisitions of  land or easements, since an existing facility  is 
being utilized. 

(c) Planning/Design/Engineering/Environmental Documentation 

Planning/Design/Engineering/Environmental  Documentation  Costs  of  $2,905,000  were 
calculated based on the breakdown by task below. 

Task 4: Assessment and Evaluation 

No  further Assessment and Evaluation studies are planned as a direct part of  this project 
and therefore are not allocated budget.  

Task 5: Final Design 

The  Final  design  is  allocated  $2,592,550.  See  below  for  a  breakdown  by  design  stage, 
presented in Table 4.135. 

Table 4.135: Final Design Costs 

Stage  Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

10‐30% 
Design Engineer 

(Preliminary Design) 
$150  2,950  $442,500 

60%  Design Engineer  $140  6,143  860,020 

90%  Design Engineer  $140  6,143  860,020 

100%  Design Engineer  $140  3,071.5  430,010 

Total  $2,592,550 
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Task 6: Environmental Documentation 

Environmental Documentation is allocated at $100,050 as presented in Table 4.136 below. 

 

Table 4.136: Environmental Documentation Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Design Engineer – 
CEQA/NEPA Compliance 

$150  667  $100,050 

Total  $100,050 

 

Task 7: Permitting 

Permitting  is  allocated  at  $212,400,  presented  in  Table  4.137.  Budget  under  this  task 
includes  groundwater modeling  and  analyses  for  the  barrier  injection  permit  (RWQCB). 
Construction permitting will also be a small portion of the allocated budget. 

 

Table 4.137: Permitting Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Design Engineer 
(Regulatory/Permitting) 

$150  1,416  $212,400 

Total  $212,400 

 

(d) Construction/Implementation 

Construction/Implementation Costs are allocated $24,203,000. Following is a breakdown of 
this allocation by Construction task. 

Task 8: Construction Contracting 

Construction  contracting  is  included  in  the  construction  administration  budget  under 
Task 11.  
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Task 9: Construction 

Subtask 9.1: Mobilization and Site Preparation 

Mobilization  and  Site  Preparation  are  allocated  $196,396  based  on  previous  experience 
with similar projects. 

Subtask 9.2: Project Construction 

The  Project  Construction  estimate  of  $23,810,208  is  based  on  the  Capital  Cost  Opinion 
dated November 2010  shown  in Appendix K  in Attachment 3. Each  lump sum estimate  is 
detailed  in  the Capital Cost Opinion. The detailed  cost areas  for project  construction are 
broken  into materials as  shown  in Table 4.138, equipment as  shown  in Table 4.139, and 
labor as shown in Table 4.140.  

 

Table 4.138: Construction Materials Cost 

System  Unit Costs ($)  Number of Units  Total ($)  

Reverse Osmosis  lump sum  n/a  $902,130 

Microfiltration  lump sum  n/a  $876,064 

Pump Station  lump sum  n/a  $174,091 

Chemical Facility  lump sum  n/a  $511,815 

Total $2,464,100 

 

Table 4.139: Construction Equipment Cost 

System  Unit Costs ($)  Number of Units  Total ($)  

Reverse Osmosis  lump sum  n/a  $6,749,090 

Microfiltration  lump sum  n/a  $7,767,601 

Pump Station  lump sum  n/a  $315,264 

Chemical Facility  lump sum  n/a  $806,617 

UV System  lump sum  n/a  $3,697,836 

Total $19,336,408 
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Table 4.140: Construction Labor Cost  

System 
Hourly Wage by 
discipline ($) 

Number of hours  Total ($) 

Reverse Osmosis  $90.00  9,811  $882,990 

Microfiltration  $90.00  6,783  $610,470 

Pump Station  $90.00  1,322  $118,980 

Chemical Facility  $90.00  1,641  $147,690 

UV System  $90.00  2,773  $249,570 

Total $2,009,700 

 

Subtask 9.3: Performance Testing and Demobilization 

Performance  testing  and  demobilization  costs  are  allocated  $196,396  based  on  previous 
experience with similar projects.  

(e) Environmental Compliance/Mitigation/Enhancement 

Task 10: Environmental Compliance/Mitigation/Enhancement 

Mitigation measures,  if  any  are  required,  will  be  identified  as  planning  and  design  are 
completed.  Currently,  no  unusual  conditions  that would  require mitigation  are  evident; 
therefore, no budget is allocated to this task. 

 

(f) Construction Administration 

Task 11: Construction Administration 

Construction Administration is allocated $1,452,200, as presented in Table 4.141, based on 
previous project experience with similar construction projects.  
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Table 4.141: Direct Administration Labor Costs 

Discipline  Hours   Unit Cost ($)   Total Costs ($) 

Construction Manager  2740  353  $967,220 

Field Inspector  2740  177  $484,980 

Total $1,452,200 

 

(g) Other Costs  

Other costs are allocated $121,012, based on 0.4 percent of total project budget costs, as 
presented  in  Table  4.142.  These  costs may  include  the  cost  for  developing  a monitoring 
plan,  assessments  during  construction,  any  legal  services,  and  licenses  that  might  be 
required for the project. 

Table 4.142: Final Design Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Other Costs  Lump Sum Estimate  n/a  $121,012 

Total $121,012 

 

(h) Construction/Implementation Contingency 

The preliminary project contingency estimate is $0.  
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XIII.  Whittier Narrows Conservation Pool Project  

 

Table 4.143: Detailed Whittier Narrows Conservation Pool Project Budget 

Budget Category 

Non‐State 
Share* 
(Funding 
Match) 

Requested 
Grant 

 Funding 

Other State 
Funds Being 

Used 

Total 
 

% Funding 
Match  

 

(a) 
Direct Project Administration 
Costs 

$25,200  $0  $0  $25,200  100% 

(b)  Land Purchase/Easement  $0  $0  $0  $0  0% 

(c) 
Planning/Design/Engineering/ 
Environmental 
Documentation 

$1,100,305  $576,000  $0  $1,676,305  66% 

(d)  Construction/Implementation  $0  $0  $0  $0  0% 

(e) 
Environmental Compliance/ 
Mitigation/Enhancement 

$0  $0  $0  $0  0% 

(f)  Construction Administration  $0  $0  $0  $0  0% 

(g)  Other Costs (Including Legal 
Costs, Permitting and Licenses) 

$0  $0  $0  $0  0% 

(h) 
Construction/Implementation 
Contingency 

$0  $0  $0  $0  0% 

(i)  Grand Total (Sum rows (a) 
through (h) for each column) 

$1,125,505  $576,000  $0  $1,701,505  66% 

*Sources of funding:  

WRD  

US Army Corps of Engineers 

 

The  sections  below  detail  each  budget  category,  and  break  down  the  budget  by  the  tasks 
described  in  the Work Plans. Each  task’s budget details  the cost basis used  in estimating  the 
budget,  and  may  include  a  table  that  further  breaks  down  budgets  into  labor  disciplines, 
equipment and/or material costs. 

(a) Direct Project Administration Costs 

Direct  Project  Administration  Costs  are  estimated  at  $25,200.  Overall,  Direct  Project 
Administration costs are equal to 1.5 percent of the total project budget. The hourly wages 
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below  are  WRD’s  hourly  rates.  Hours  are  based  on  previous  experience  with  similar 
projects. 

Task 1: Administration 

Grant  Administration  Costs  of  $21,840  were  calculated  based  on  labor  costs  shown  in 
Table 4.144.  

Table 4.144: Administration Labor Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Civil Engineer  $56.00  390  $21,840 

Total  $21,840 

 

Task 2: Labor Compliance Program 

A  Labor  Compliance  Program  is  not  included  in  this  project,  therefore  no  budget  is 
allocated. 

Task 3: Reporting 

Quarterly  and  final  reporting  is  allocated  $3,360  based  on  the  hours  presented  in 
Table 4.145. 

Table 4.145: Reporting Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Civil Engineer  $56.00  60  $3,360 

Total  $3,360 

 

(b) Land Purchase/Easement 

This project does not require acquisitions of  land or easements since an existing  facility  is 
being utilized. 

(c) Planning/Design/Engineering/Environmental Documentation 

Planning/Design/Engineering/Environmental  Documentation  Costs  of  $1,676,305  were 
calculated based on the breakdown by task below. 
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Task 4: Assessment and Evaluation 

Assessment  and  Evaluation  is  allocated  $972,330  for  revision  of  the  Los Angeles  County 
Drainage Area (LACDA) Water Conservation and Supply Santa Fe – Whittier Narrows Dams 
Feasibility Study. A detailed breakdown by discipline is listed in Table 4.146. These costs are 
based  on  estimates  provided  by  the U.S. Army Corps  of  Engineers,  and  can  be  found  in 
Appendix L in Attachment 3. 

Table 4.146: Assessment and Evaluation Costs 

Stage  Discipline 
Hourly Wage 

($/hr) 
Number of Hours  Total 

Planning 
Programs / Project 

Management 
$125.00  993  $124,125 

Planning  Plan Formulation  $115.00  1300  $149,500 

Planning  Real Estate  $144.00  360  $51,840 

Engineering  Geology  $139.00  715  $99,385 

Engineering  Economics  $125.00  2040  $255,000 

Engineering  Cost Engineering  $175.00  832  $145,600 

Engineering  Design Engineering  $130.00  576  $74,880 

Engineering  Hydraulic & Hydrology  $150.00  480  $72,000 

Total  $972,330 

 

Task 5: Final Design 

Final Design is not included as a part of this Project, and therefore is not allocated budget. 

Task 6: Environmental Documentation 

Environmental  Documentation  is  allocated  $703,975  (Table  4.147),  and  are  based  on 
estimates provided by the U.S. Army Corps of Engineers, and can be found in Appendix L in 
Attachment 3. 
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Table 4.147: Assessment and Evaluation Costs 

Stage  Discipline 
Hourly Wage 

($/hr) 
Number of Hours Total 

Environmental 
Environmental 
Documentation 

$130.00  1954  $254,020 

Environmental 
Environmental 

Impacts 
$135.00  3333  $449,955 

Total $703,975 

 

Task 7: Permitting 

Permitting is not included as a part of this Project, and therefore is not budgeted. 

(d) Construction/Implementation 

Construction/Implementation  is not  included as a part of this Project, and therefore  is not 
budgeted. 

(e) Environmental Compliance/Mitigation/Enhancement 

Task 10: Environmental Compliance/Mitigation/Enhancement 

Environmental Compliance/Mitigation/Enhancement costs are not included as a part of this 
Project, and therefore are not budgeted. 

(f) Construction Administration 

Task 11: Construction Administration 

Construction Administration costs are not  included as a part of this Project, and therefore 
are not budgeted. 

(g) Other Costs 

Not applicable. 

(h) Construction/Implementation Contingency 

The construction/implementation contingency  is not  included as a part of this Project, and 
therefore is not budgeted. 
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XIV.  Water  and  Energy  Efficiency  in  the  Schools  and  Hotel/Motel 
Sectors  

 

Table 4.148: Detailed Water and Energy Efficiency  
in the School and Hotel/Motel Sectors Project Budget 

Budget Category 

Non‐State 
Share* 
(Funding 
Match) 

Requested 
Grant 

 Funding 

Other State 
Funds Being 

Used 
Total 

% Funding 
Match  

(a) 
Direct Project Administration 
Costs 

$20,000  $0  $0  $20,000  100% 

(b)  Land Purchase/Easement  $0  $0  $0  $0  0% 

(c) 
Planning/Design/Engineering/ 
Environmental 
Documentation 

$0  $0  $0  $0  0% 

(d)  Construction/Implementation   $92,220  $434,880  $0  $527,100  17% 

(e) 
Environmental Compliance/ 
Mitigation/Enhancement 

$0  $0  $0  $0  0% 

(f)  Construction Administration  $0  $18,000  $0  $18,000  0% 

(g)  Other Costs (Including Legal 
Costs, Permitting and Licenses) 

$1,000  $0  $0  $1,000  100% 

(h) 
Construction/Implementation 
Contingency 

$0  $0  $0  $0  0% 

(i)  Grand Total (Sum rows (a) 
through (h) for each column) 

$113,220  $452,880  $0  $566,100  20% 

Sources of funding: West Basin ($15,000 In‐Kind Services); Southern California Gas Company ($6,000); Los Angeles 
County Waterworks District #29 (LACWWD No. 29) and Metropolitan Water District of Southern California (MWD) 
combined will contribute $92,220. However, MWD funding will be in the form of rebates (see appendix x for 
supporting documentation*), thus West Basin may use more LACWWD No. 29 money than MWD funding. LACWWD 
No. 29 can contribute up to $108,000 if the awarded funding is less than the requested amount (See Appendix x‐x for 
Waterworks letter of support).  

*These documents serve as an example in procedure implemented last year by MWD on how they administer 
incentive funding throughout the service area and to member agencies. While these documents are representative 
of what is available now, West Basin anticipates similar funding levels as stated in the document will be available. 
The amounts that can be invoiced to MWD (page A‐1) and Exhibit J‐1 shows how a member agency requests 
approval for device‐based projects.  
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The  sections  below  detail  each  budget  category  and  break  down  the  budget  by  the  tasks 
described  in  the Work Plans. Each  task’s budget details  the cost basis used  in estimating  the 
budget  and  may  include  a  table  that  further  breaks  down  budgets  into  labor  disciplines, 
equipment and/or material costs. 

(a) Direct Project Administration Costs 

Direct  Project  Administration  Costs  of  $20,000 were  calculated  based  on  the  task  break 
down shown below. Overall, Direct Project Administration costs are equal to 3.5 percent of 
the  total project budget. The number of hours  is based on experience with administering 
similar projects. 

Task 1: Project Administration 

Administration Costs of $17,500 were calculated based on labor costs shown in Table 4.149.  

 

Table 4.149: Administration Labor Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Program Manager ‐ 
Administration 

$125.00  84  $10,500 

Program Manager ‐ 
Marketing 

$125.00  56  $7,000 

Total $17,500 

 

Task 2: Labor Compliance Program 

This Program does not  require a Labor Compliance Program since  it does not  involve any 
construction; therefore, no budget is allocated.  

Task 3: Reporting 

Reporting Costs of $2,500 were calculated based on labor costs shown in Table 4.150.  

 

 

 



Greater Los Angeles County Region    Attachment 4

    Budget

 

IRWM Implementation Grant Proposal    January 2011 
Proposition 84  Attachment 4‐112   

Table 4.150: Reporting Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Program Manager ‐ 
Administration 

$125.00  20  $2,500 

Total $2,500 

 

(b) Land Purchase/Easement 

This Program does not  require acquisitions of  land or easements;  therefore, no budget  is 
allocated. 

(c) Planning/Design/Engineering/Environmental Documentation 

No  further  Planning/Design/Engineering/Environmental Documentation  Costs  are  needed 
as a part of this Program; therefore, no budget is allocated. 

Task 4: Assessment and Evaluation 

Assessment and evaluation activities are not required as part of this Program; therefore no 
budget is allocated.  

Task 5:  Final Design 

Final  Design  activities  are  not  required  as  part  of  this  Program;  therefore  no  budget  is 
allocated.  

Task 6: Environmental Documentation  

Environmental Documentation activities are not required as part of this Program; therefore 
no budget is allocated.  

Task 7: Permitting  

Permitting  activities  are  not  required  as  part  of  this  Program;  therefore  no  budget  is 
allocated.  

(d) Construction/Implementation 

Construction/Implementation  Costs  of  $527,100  were  calculated  based  on  the  task 
breakdown shown below.  
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Task 8: Construction Contracting 

Construction contracting costs will be incorporated in the Contractor Administration costs.  

See Task 11: Construction Administration.  

Task 9: Construction 

Subtask 9.1: Mobilization and Site Preparation 

Mobilization  and  Site  Preparation  costs  will  be  incorporated  in  the  Contractor 
Administration costs. See Task 11: Construction Administration.  

Subtask 9.2: Project Construction 

The  Project  Construction  estimate  of  $527,100  is  based  on  the  detailed  cost  areas  for 
materials as shown in Table 4.151 and labor as shown in Table 4.152. The "Hourly Wage by 
Discipline"  is  a  unit  cost  ($85  per  High‐Efficiency  Toilet  installation,  $22  per  device  for 
recycling). All of the estimates below are based on current contractor fees associated with 
existing  ongoing  projects.  These  are  conservative  estimates  and  a  contingency  has  been 
added to account for increasing costs or variability between contractors. 

 

Table 4.151: Construction Materials Cost 

Materials Used  Unit Costs ($)  Number of Units  Total ($)  

Smart Irrigation Controllers  $1,250.00  10  $12,500 

High‐Efficiency Toilets  $215.00  1500  $322,500 

High‐Efficiency Urinals  $400.00  50  $20,000 

Showerheads  $11.00  200  $2,200 

Aerators  $1.00  1800  $1,800 

Total  $359,000 
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Table 4.152: Construction Labor Cost 

Discipline 
Hourly Wage by 
Discipline ($) 

Number of 
Hours 

Total ($) 

Contractor (Installation of High‐
Efficiency Toilets) 

$85.00  1500  $127,500 

Contractor (Installation of High‐
Efficiency Urinals) 

$90.00  50  $4,500 

Contractor (Installation of 
Showerheads and Aerators) 

$1.00  2000  $2,000 

Contractor (Recycling of porcelain 
fixtures) 

$22.00  1550  $34,100 

Total $168,100 

 

Subtask 9.3: Performance Testing and Demobilization 

Performance  testing  and  demobilization  costs  will  be  incorporated  in  the  Contractor 
Administration costs. See Task 11: Construction Administration.  

(e) Environmental Compliance/Mitigation/Enhancement 

Task 10: Environmental Compliance/Mitigation/Enhancement 

Environmental Compliance/Mitigation/Enhancement  activities  are not  required as part of 
this Program; therefore, no budget is allocated. 

(f) Construction Administration 

Task 11: Construction Administration 

The cost for Construction Administration is $18,000 based on previous contracts for similar 
types of work, presented  in Table 4.153. The costs are estimated at 3 percent of the total 
cost of the Program. Costs associated with Construction Administration include contracting, 
mobilization, and site preparation as well as performance testing and demobilization.  
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Table 4.153: Construction Administration Costs 

Discipline  Hours  Unit Cost ($)  Total Costs ($) 

Contractor Project Manager  300  $60.00  $18,000 

Total $18,000 

(g) Other Costs 

Costs of producing a Monitoring Plan were allocated $1,000 based on prior experience from 
similar projects.  

Table 10: Other Costs 

Discipline  Hourly Wage ($/hr)  Number of Hours  Total 

Monitoring Plan  Lump Sum Estimate  n/a  $1,000 

Total $1,000 

 

(h) Construction/Implementation Contingency 

No construction/implementation contingency costs are anticipated as part of this Program. 

 


