SUB-REGION:	
JUB-REGIUN.	

ELIGIBILITY REQUIREMENTS		Yes	No	
Eligibility Criteria Self-Certification Form - Based on information provided on the Form, project applicant meets eligibility cr				
STOP: If Form was submitted incomplete or project applicant has indicated it is not compliant with applicable requirement(s).				
SECTION		YES	NO	
Project Description (An asterisk * indicates additional point possible for a YES response.)		1 point	0 point	
1. Per description provided, it seems feasible that applicant can complete project to by or before 12/31/27. (1 point)				
2. Project was included in EWMP approved by GLAC IRWM Leadership Committee. (1 point) LC Approval Date:				
3. Special consideration will be given to projects that employ new or innovative technology or practices, including decision support tools that support the integration of multiple jurisdictions, including, but not limited to, water supply, flood control, land use, and sanitation. Per information provided, project will use new or innovative technology or practices. *  (2 points for MULTIPLE jurisdictions;1 point for SINGLE jurisdiction)				
4. Project will help address the impacts caused by nitrate, arsenic, perchlorate, or hexavalent chromium contamination, and will provide safe drinking water to small-disadvantaged communities. (1 point)				
Project Benefits (An asterisk * indicates additional point possible for a YES response.)		1 point	0 point	
1. Projects that achieve multiple benefits shall receive special consideration. Project benefits are reasonable for the type of project and are achievable based on information provided. * (2 points for multiple benefits;1 point for single benefit)				
2. Project addresses critical needs of the IRWM Plan. (1 point)   Critical Needs:				
3. Project addresses statewide (SW) priorities. (1 point) SW Priorities:				
CEQA & Permit Status		1 point	0 point	
<ol> <li>Per status information and the type of CEQA required, CEQA process may be completed with minimal to no impact to construction schedule and December 31, 2027 project completion date. (1 point)</li> </ol>				
2. Per status information and the type of permits required, permits may be obtained with minimal to no impact to construction schedule and December 31, 2027 project completion date. (1 point)				
Project Budget (An asterisk * indicates additional point possible for a YES response.)		1 point	0 point	
Per the information provided, applicant has leveraged adequate project funding to assure completion. * (2 points)				
Funding Source & Amount:				
Project Schedule (An asterisk * indicates additional point possible for a YES response.)		1 point	0 point	
Based on the start and end dates for each category, project may be completed before or by 12/31/27. * (2 points)				
Expected Challenges/Delays (An asterisk * indicates additional point possible for a YES response.)		1 point	0 point	
Based on the information provided, the expected challenge(s)/delay(s) will not impact timely project completion. * (2 points)				